
SUMMARY OF REQUIRED BIDDING DOCUMENTS FOR BIDDERS 
(PROCUREMENT OF INFRA) 

 
The first envelope shall contain the following: 
Note: It should be in 3 copies to be inserted in 3 different envelopes 
 
TECHNICAL DOCUMENTS: 
 

 PhilGEPS Certificate of Registration (Platinum Membership) 
 PCAB License and Registration, in case of JV 
 Duly signed statement of all ongoing Government & Private Construction Contracts, including 

contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity 
to the contract to be bid. 

 Duly signed statement of the bidder’s SLCC, which is similar to the procurement project to be bid. 
 NFCC Computation 
 JVA, if applicable 
 Bid Security in the prescribed form, amount, and validity period 
 Project Requirements, which shall include the following: 

 Duly Signed Organizational Chart for the procurement project to be bid 
 Duly Signed List of Contractor’s Key Personnel, to be assigned to the contract to be bid, with 

their complete qualification and experience data (including the key personnel's signed written 
commitment to work for the project once awarded the contract) 

 Duly Signed List of Contractor’s Equipment (which are owned, leased, and/or under purchase 
agreements, supported by proof of ownership or certification of availability of equipment from 
the equipment lessor/vendor for the duration of the project) 

 Omnibus Sworn Statement in the required format (revised) 
 
The second envelope shall contain the following: 
Note: It should be in 3 copies to be inserted in 3 different envelopes 
 

 Duly Signed Lump sum bid prices, in the prescribed Bid Form 
 Duly Signed Bid Prices in the Bill of Quantities 
 Duly Signed Detailed Estimates 
 Duly Signed Cash Flow by the quarter and payment schedule 

 
Note: Every page of the documents to be submitted must be authenticated by the firm owner (proprietor) 
through her/his original initial. Any missing document in the above checklist, or failure to follow the 
instructions stated, is grounds for outright rejection of the bid.  
 
Post Qualification Requirements: 
 
The Bidder shall submit 3 sets of the following: 
 

 Registration certificate from the SEC (for corporations and partnerships), DTI (for sole 
proprietorships), or CDA (for cooperatives). 

 Updated General Information Sheet reflecting the beneficial ownership information duly submitted 
to the SEC in accordance with its annual reportorial requirements (for corporation) 

 Mayor’s Permit or Business Permits 
 Tax Clearance (as finally reviewed and approved by the BIR) 
 PCAB License and Registration of Contractors with classification “Building and Industrial Plant” 

with at least Small A (Size Range) and E (License Category). 
 Audited Financial Statements (AFS) stamped “Received” by the BIR or its duly accredited and 

authorized institutions (Manual Submission) or an email confirmation from the BIR (Online 
Submission). 

 Latest Income and Business Tax Return (filed for the preceding quarter, which should not be earlier 
than two (2) quarters from the date of submission and receipt of bid). 

 Other appropriate licenses and permits required by law and stated in the Bidding Documents as 
stated in BDS. 

 
Failure to submit any of the above requirements on time, or a finding against the veracity thereof, shall 
disqualify the bidder for award. Provided that, in the event that a finding against the veracity of any of the 
documents submitted is made, it shall cause the forfeiture of the Bid Security. 
 
Contract Signing Documents: 
 
The following documentary requirements shall be submitted in three (3) sets. 
 

 Performance Security in accordance with Section 68.4 of the IRR 



 Construction Schedule and S-Curve 
 Manpower schedule 
 Construction methods 
 Equipment utilization schedule 
 Construction Safety and Health Program (approved by the DOLE) 
 PERT CPM 

 
Note: 
 

1. Plans and drawings for this project can be acquired personally upon presentation of the official 
receipt as proof of payment of the bid documents at the Municipal Engineering Office. 

 
 



INSTRUCTIONS TO BIDDERS 
 

A. General  
 
1)  Scope of Bid 
 

1.1 The Procuring Entity named in the BDS, invites Bids for the Construction and Installation of 
Solar Streetlights , with Project Identification Number I-02-052126. 
 
The Procurement Project (referred to herein as “Project”) is for the construction of Works, as 
described in Section VI (Specifications). 

 
1.2 The winning Bidder will be expected to complete the Works by the intended completion date 

specified in SCC Clause 1.1. 
 

2)  Source of Funds  
 

The Procuring Entity has a budget or received funds from the Funding Source named in the BDS, and in 
the amount indicated in the BDS.  It intends to apply part of the funds received for this Project to cover 
eligible payments under the contract. 
 

3)  Corrupt, Fraudulent, Collusive, Coercive, and Obstr uctive Practices  
 

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders and Contractors, 
shall observe the highest standard of ethics during the procurement and execution of the contract.  
In pursuance of this policy, the Procuring Entity: 

 
a) defines, for purposes of this provision, the following terms under existing laws, rules, and 

regulations:  
 

i) "corrupt practice" means an act by which officials in the public or private sectors 
improperly and unlawfully enrich themselves, others, or induce others to do so, 
by misusing the position in which they are placed, and includes the offering, 
giving, receiving, or soliciting of anything of value to influence the action of any 
such official in the procurement process or in contract execution; entering, on 
behalf of the government, into any contract or transaction manifestly and grossly 
disadvantageous to the same, whether or not the public officer profited or will 
profit thereby, and similar acts as provided in RA No. 3019. 

ii) "fraudulent practice" means a misrepresentation of facts for purposes of 
influencing a procurement process or the execution of a contract to the detriment 
of the Procuring Entity, which includes collusive practices among Bidders (prior 
to or after bid submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the benefits of free and 
open competition. 

iii) “collusive practices” means a scheme or arrangement between two or more 
Bidders, with or without the knowledge of the Procuring Entity, designed to 
establish bid prices at artificial, non-competitive levels. 

iv) “coercive practices” means harming or threatening to harm, directly or indirectly, 
persons, or their property to influence their participation in a procurement 
process, or affect the execution of a contract;  

v) “obstructive practice” is 
 

a) deliberately destroying, falsifying, altering or concealing of evidence material 
to an administrative proceedings or investigation or making false statements 
to investigators in order to materially impede an administrative proceedings 
or investigation of the Procuring Entity or any foreign government/foreign or 
international financing institution relative to allegations of a corrupt, 
fraudulent, coercive or collusive practice; and/or threatening, harassing or 
intimidating any party to prevent the latter from disclosing its knowledge of 
matters relevant to the administrative proceedings or from pursuing such 
proceedings or investigation; or 

b) acts intended to materially impede the exercise of the inspection and audit 
rights of the Procuring Entity or any foreign government/foreign or 
international financing institution herein. 
 

b) Undertakes to reject a proposal for award upon prima facie determination that the Bidder 
recommended for award has engaged in any of the prohibited practices mentioned in this 
Clause for purposes of competing for the contract. 

 



3.2 Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or criminal 
penalties available under the applicable laws on individuals and organizations deemed to be 
involved in any of the practices mentioned in ITB Clause 4. 

3.3  Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and audit 
records and accounts of a Bidder or Contractor in the bidding for and performance of a contract 
themselves or through independent auditors as reflected in the GCC Clause 36. 

 
4)  Conflict of Interest  
 

4.1 All Bidders found to have conflicting interests shall be disqualified to participate in the 
procurement at hand, without prejudice to the imposition of appropriate administrative, civil, and 
criminal sanctions. A Bidder may be considered to have conflicting interests with another Bidder 
in any of the events described in paragraphs (a) through (c) and a general conflict of interest in 
any of the circumstances set out in paragraphs (d) through (f) below: 

 
a) A Bidder has controlling shareholders or beneficial owners in common with another 

Bidder;  
b) A Bidder receives or has received any direct or indirect subsidy from any other Bidder; 
c) A bidder has the same legally authorized representative as that of another Bidder for 

purposes of this Bid;  
d) A bidder has a relationship, directly or through third parties, that puts them in a position 

to have access to information about or influence on the bid of another Bidder or influence 
the decisions of the Procuring Entity regarding this bidding process. This may include a 
firm or organization that lends, or temporarily second, its personnel to firms or 
organizations engaged in consulting services related to procurement for, or the 
implementation of, the project, if the personnel would be involved in any capacity on the 
same project.   

e) A bidder who participated as a consultant in the preparation of the design or technical 
specifications of the goods and related services that are the subject of the bid; or  

f) A bidder who lends, or temporarily seconds, its personnel to firms or organizations that 
are engaged in consulting services for the preparation related to procurement for or 
implementation of the project, if the personnel would be involved in any capacity on the 
same project. 

 
4.2 All Bidding Documents shall be accompanied by an Omnibus Sworn Statement of the Bidder that 

it is not related, by consanguinity or affinity up to the third civil degree, to the HoPE, Procurement 
Agent (if engaged), the head of the Project Management Office (PMO), the End-User or 
Implementing Unit or any members of the Bids and Awards Committee (BAC), Technical Working 
Group (TWG), and BAC Secretariat. 

 
4.3  The Bidder shall also disclose the ultimate beneficial ownership of the entity it represents. Failure 

to comply shall be a ground for the automatic disqualification of the bid in consonance with Section 
59 of the IRR. For this reason, a relationship to the aforementioned persons within the third civil 
degree of consanguinity or affinity shall automatically disqualify the Bidder from participating in 
the procurement of contracts of the Procuring Entity, notwithstanding the act of such persons 
inhibiting themselves from the procurement process. This Clause shall apply to the following 
persons and affiliates: 

 
a) In the case of individuals or sole proprietorships, to the Bidders and their spouses; 
b) In the case of partnerships, to the partnership itself and its partners; 
c) In the case of cooperatives, to the cooperative itself and members of the board of 

directors, general manager or chief executive officer;  
d) In the case of a partnership, joint venture, or consortium, to the entity itself, its members 

or partners, as well as any person or entity that is a member of a blacklisted partnership, 
joint venture, or consortium; and 

e) In the case of corporations, a single stockholder, together with their relatives up to the 
third civil degree of consanguinity or affinity, and their assignees, holding at least twenty 
percent (20%) of the shares therein, its chairperson and president, shall be blacklisted 
after they have been determined to hold the same controlling interest in a previously 
blacklisted corporation or in two corporations that have been blacklisted; the corporations 
of which they are part shall also be blacklisted. 

 
5) Eligible Bidders 
 

5.1  Only Bids found to be legally, technically, and financially eligible will be evaluated. For the 
procurement of Infrastructure Projects, the following persons shall be eligible to participate in this 
bidding: 

 
a) Duly licensed Filipino citizens or sole proprietorships; 



b) Partnerships duly organized under the laws of the Philippines and of which at least sixty 
percent (60%) of the interest belongs to citizens of the Philippines; 

c) Corporations duly organized under the laws of the Philippines, and of which at least sixty 
percent (60%) of the outstanding capital stock belongs to citizens of the Philippines; 

d) Cooperatives duly organized under the laws of the Philippines; and 
e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a group of two (2) 

or more persons or entities that intend to be jointly and severally responsible or liable for 
a particular contract; Provided, however, that in accordance with relevant laws, rules, and 
regulations,  Filipino ownership or interest of the joint venture concerned shall be at least 
sixty percent (60%); Provided, further, that joint ventures in which Filipino ownership or 
interest is less than sixty percent (60%) may be eligible where the structures to be built 
require the application of techniques or technologies which are not adequately possessed 
by a person or entity meeting the sixty percent (60%) Filipino ownership requirement; 
Provided, furthermore, that in the latter case, Filipino ownership or interest shall not be 
less than twenty-five percent (25%). For this purpose, Filipino ownership or interest shall 
be based on the contributions of each of the members of the joint venture as specified in 
their Joint Venture Agreement (JVA); Provided, finally, that the primary purpose of each 
member of the joint venture must be similar or related to the requirements of the project 
to be bid out. 

 
5.2  The Procuring Entity may also invite foreign bidders when provided for under any Treaty or 

International or Executive Agreement as specified in the BDS. 
  
5.3 In accordance with RA No. 4566 or the “Contractors' License Law” as amended by RA No. 11711 

or “An Act Further Amending Republic Act No. 4566”, the persons or entities enumerated in 
Section 52 of the IRR may participate in the procurement of Infrastructure Projects if it has been 
issued a license by the Philippine Contractors Accreditation Board (PCAB) to engage or act as a 
contractor. 

 
5.4 The Bidder must have completed an SLCC that is similar to the procurement project to be bid, 

and whose value must be equivalent to at least fifty percent (50%) of the ABC, adjusted to current 
prices using the Philippine Statistics Authority (PSA) consumer price indices; Provided, that any 
change to the fifty percent (50%) requirement may be allowed, subject to the recommendation of 
the Procuring Entity, which shall be submitted to the GPPB for consideration; Provided, further, 
that contractors under Small A and Small B categories without similar experience on the 
procurement project to be bid may be allowed to bid if the cost of such contract is not more than 
the Allowable Range of Contract Cost of their registration based on the guidelines as prescribed 
by the PCAB. 

 
For foreign-funded procurement, the GoP and the foreign government, or a foreign or international 
financing institution, may agree on an alternative track record requirement, as specified in the 
BDS. 
 
Moreover, a contract shall be considered similar to the procurement project if it has the same 
major categories of work. The Procuring Entity may clarify in the Bidding Documents which 
categories of work are regarded as major, guided by the principle of proportionality and the Fit-
for-Purpose approach. 
  

5.5 The SLCC shall be supported by an Owner’s Certificate of Final Acceptance issued by the project 
owner other than the Contractor, or a final rating of at least Satisfactory in the CPES, or a similar 
performance and monitoring system. For contracts with the private sector, an equivalent 
document shall be submitted. 

 
5.6 The computation of a bidder’s NFCC must be at least equal to the ABC to be bid, calculated as 

follows: 
 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding 
or uncompleted portions of the projects under ongoing contracts, including awarded 
contracts yet to be started, coinciding with the procurement project to be bid; Provided, 
that a different formula may be adopted subject to the recommendation of the Procuring 
Entity, which shall be submitted to the GPPB for consideration. 
 

The value of the domestic bidder’s current assets and current liabilities shall be based on the 
latest AFS submitted to the BIR. 
 
For purposes of computing the foreign bidders' NFCC, the value of the current assets and current 
liabilities shall be based on their latest AFS prepared in accordance with international financial 
reporting standards. 
 

6)  Bidder’s Responsibilities  
 



6.1 The Bidder or its duly authorized representative shall submit a sworn statement in the form 
prescribed in Section IX. Philippine Bidding Documents Related Forms as required in ITB Clause 
12.1(h)(iv). 

 
6.2 Before submitting their bids, the Bidders are deemed to be knowledgeable of all existing laws, 

decrees, ordinances, acts, and regulations of the Philippines which may affect this Project in any 
way.  

 
6.3 The Bidder shall be responsible for the following: 
 

a) Took steps to carefully examine and ensure full understanding and comprehension of the 
Bidding Document, its requirements, clauses, and provisions; 

b) Acknowledged all conditions, local or otherwise, affecting the implementation of the 
contract; 

c) Made an estimate of the facilities available and needed for the contract to be bid, if any; 
d) Complied with its responsibility to inquire or secure Supplemental Bid Bulletin(s); 
e) Ensured that it is not “blacklisted” or barred from bidding by the Government of the 

Philippines (GoP) or any of its agencies, offices, corporations, or LGUs, including foreign 
government, or foreign/ international financing institutions whose blacklisting rules have 
been recognized by the GPPB; by itself or by reason of its relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity; 

f) Ensured that each of the documents submitted in satisfaction of the bidding requirements 
is an authentic copy of the original, complete, and that all statements and information 
provided therein are true and correct; 

g) Authorized the HoPE or its duly authorized representative/s to verify all the documents 
submitted; 

h) Ensured that the signatory is the duly authorized representative of the Bidder, and 
granted full power and authority to do, execute, and perform any and all acts necessary 
to participate, submit the bid, to sign, and execute the ensuing contract, accompanied by 
the duly notarized Special Power of Attorney, Board or Partnership Resolution, or 
Secretary’s Certificate, whichever is applicable; 

i) Complied with the disclosure provision under Sections 81 and 82 of RA No. 12009 and 
its IRR in relation to other provisions of RA No. 3019;  

j) Complied with existing labor laws and standards. Moreover, the Bidder undertakes to: 
 

i) Ensure the entitlement of workers to wages, hours of work, safety and health, 
and other prevailing conditions of work as established by national laws, rules and 
regulations; or Collective Bargaining Agreement (CBA) or arbitration award, if 
and when applicable. 
In case there is a finding by the Procuring Entity or the Department of Labor and 
Employment (DOLE) of underpayment or non-payment of workers’ wages and 
wage-related benefits, the Bidder agrees that the performance security or portion 
of the contract amount shall be withheld in favor of the complaining workers 
pursuant to appropriate provisions of RA No. 12009, without prejudice to the 
institution of appropriate actions under the Labor Code, as amended, and other 
social legislations; 

ii) Comply with Occupational Safety and Health Standards (OSHS) and correct 
deficiencies, if any.  
In case of imminent danger, injury, or death of the worker, the Bidder undertakes 
to suspend contract implementation pending clearance to resume from the DOLE 
Regional Office, in compliance with the Work Stoppage Order; and 

iii) Inform the workers of their conditions of work, labor clauses under the contract 
specifying wages, hours of work, and other benefits under prevailing national 
laws, rules, and regulations; or CBA or arbitration award, if and when applicable, 
through posting in two (2) conspicuous places in the establishment’s premises. 

 
k) Ensured that it did not give or pay, directly or indirectly, any commission, amount, fee, or 

any form of consideration, pecuniary or otherwise, to any person or official, personnel, or 
representative of the government in relation to any procurement project or activity; 

 
Failure to observe any of the above responsibilities shall be at the risk of the Bidder 
concerned. 
  

l) Examined all instructions, forms, terms, and specifications in the Bidding Documents; 
m) Determined and complied with all matters pertaining to the contract to be bid, including 

but not limited to: (i) the location and the nature of the contract, project, or work; (ii) 
climatic conditions; (iii) transportation facilities; (iv) nature and condition of the terrain, 
geological conditions at the site communication facilities, requirements, location and 
availability of construction aggregates and other materials, labor, water, electric power 
and access roads; and (v) other factors that may affect the cost, duration and execution 
or implementation of the contract, project, or work; and 



n) Ensured that all information in the Bidding Documents, including bid or supplemental bid 
bulletin(s) issued, are correct and consistent. The Procuring Entity shall not assume any 
responsibility regarding erroneous interpretations or conclusions by the prospective or 
eligible Bidder out of the data furnished by the Procuring Entity. 

 
6.4 The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contract works and the conditions for this Project, 
and examined all instructions, forms, terms, and project requirements in the Bidding Documents. 

   
6.5 Further, the Bidder shall bear all costs associated with the preparation and submission of its bid, 

and the Procuring Entity shall in no case be responsible or liable for those costs, regardless of 
the conduct or outcome of the bidding process. 

  
In the event of a bidding failure, the Bidding Documents fee may be applied to the re-bidding for 
the same Project. 
 

6.6 Furthermore, the Bidder should be aware that the Procuring Entity will accept bids only from those 
that have paid the applicable fee for the Bidding Documents at the office indicated in the Invitation 
to Bid. 

 
7)  Origin of Goods and Services  
 

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods, or Contracting of 
Works or Services other than those prohibited by a decision of the United Nations Security Council taken 
under Chapter VII of the Charter of the United Nations. 
 

8)  Subcontracts  
 

8.1  Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to an 
extent as may be approved by the HoPE and as stated in the BDS. However, the subcontracted 
portion shall not exceed fifty (50%) of the ABC, or a different percentage approved by the GPPB, 
on a per-project basis. 

  
8.2 Subcontracting of any portion of the Project shall not relieve the Bidder from any liability or 

obligation that may arise from the contract. 
 
8.3 Subcontractors must meet the eligibility criteria as stated in the BDS and shall submit the same 

eligibility documents as the general contractor. Failure of a subcontractor to meet the eligibility 
criteria does not affect the general contractor's eligibility for the procurement project. In such a 
case, the portion intended to be subcontracted to the ineligible subcontractor shall be assumed 
by the general contractor. 

 
8.4  Subcontracting arrangement, if allowed, including the time of submission of the eligibility 

documents of the subcontractor, shall be disclosed in the BDS. 
 

B. Contents of Bidding Documents  
 
9)  Pre-Bid Conference  
 

9.1  If so specified in the BDS, a pre-bid conference shall be held either at the Procuring Entity’s 
physical address and/or online through videoconferencing, webcasting, or similar technology, or 
a combination thereof, on the date indicated therein, to clarify and address the Bidders’ questions 
on the technical and financial components of this Project. 

  
9.2 The pre-bid conference shall be held at least twelve (12) calendar days before the deadline for 

the submission of and receipt of bids, but not earlier than seven (7) calendar days from the posting 
of the invitation to bid and other bidding documents on the PhilGEPS website. 

 
9.3 Bidders are highly encouraged to attend the pre-bid conference to fully understand the Procuring 

Entity’s requirements.  While non-attendance of the Bidder will in no way prejudice its bid, the 
Bidder is deemed to know any changes and/or amendments to the Bidding Documents, as may 
be provided in the Supplemental Bid Bulletin. 

 
The proceedings of the pre-bid conference shall be recorded, and the corresponding minutes 
shall be prepared not later than five (5) calendar days after the pre-bid conference. The minutes 
shall be made available to prospective Bidders upon written request not later than five (5) days. 
 

9.4 Decisions of the BAC amending any provision of the Bidding Documents shall be issued in writing 
through a Supplemental Bid Bulletin at least seven (7) calendar days before the deadline for the 
submission and receipt of bids. 



  
10)  Clarification and Amendment of Bidding Documents  
 

10.1  Prospective bidders may request clarification(s) on and/or interpretation of any part of the Bidding 
Documents. Such a request must be in writing and submitted to the BAC of the Procuring Entity 
at the address or electronic mail indicated in the BDS or through the electronic bidding facility of 
PhilGEPS, as may be applicable, at least ten (10) calendar days before the deadline set for the 
submission and receipt of Bids. 

  
10.2 The BAC shall respond to the said request by issuing a Supplemental Bid Bulletin duly signed by 

the BAC Chairperson. It shall be made available to all those who have properly secured the 
Bidding Documents, at least seven (7) calendar days before the deadline for the submission and 
receipt of Bids. 

 
10.3  Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s initiative for purposes 

of clarifying or modifying any provision of the Bidding Documents not later than seven (7) calendar 
days before the deadline for the submission and receipt of Bids.  Any modification to the Bidding 
Documents shall be identified as an amendment. 

  
10.4  Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the PhilGEPS website, 

in any conspicuous place in the premises of the Procuring Entity, and on the website or social 
media platforms of the Procuring Entity, if available, or such other channels as may be authorized 
by the GPPB. It shall be the responsibility of all prospective bidders, including those who have 
properly secured the Bidding Documents, to inquire and secure Supplemental Bid Bulletins that 
may be issued by the BAC. However, Bidders who have submitted bids before the issuance of 
the Supplemental Bid Bulletin must be informed by the BAC and allowed to modify or withdraw 
their bids prior to the deadline for submission and receipt of bids, in accordance with ITB Clause 
21. 

 
C. Preparation of Bids 

 
11)  Language of Bids  
 

The eligibility requirements or statements, the bids, and all other documents to be submitted to the BAC 
must be in English. If the eligibility requirements or statements, the bids, and all other documents 
submitted to the BAC are in a language other than English, they must be accompanied by an English 
translation of the documents. The documents shall be translated by the relevant foreign government 
agency, the foreign government agency authorized to translate documents, or a registered translator in 
the foreign bidder’s country.  The Bidder shall cause the authentication of the translated documents and 
shall be authenticated by the appropriate Philippine foreign service establishment or post or the equivalent 
office having jurisdiction over the foreign bidder’s affairs in the Philippines. However, for Contracting 
Parties to the Apostille Convention, the documents shall be authenticated through an apostille by the 
Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for countries identified by the DFA 
that will still require legalization (red ribbon) by the relevant Embassy or Consulate. The English translation 
shall govern for purposes of interpreting the bid. 
 

12) Documents Comprising the Bid: Technical and Financi al Components (3 copies each with table of 
contents and its corresponding tabbing) 

 
12.1  The first bid envelope shall contain the following technical documents, including the eligibility 

documents: 
 

a) PhilGEPS Certificate of Registration (Platinum Membership) in accordance with Section 
20 of the IRR; 

b) PCAB License and Registration, in case of Joint Venture (JV); 
c) Statement of all its ongoing government and private contracts, including contracts 

awarded but not yet started, if any, whether similar or not similar in nature and complexity 
to the contract to be bid;  

d) Statement of the Bidder’s SLCC, in accordance with ITB Clause 5.5.  
The SLCC shall be supported by an Owner’s Certificate of Final Acceptance issued by 
the project owner other than the Contractor, or a final rating of at least satisfactory in the 
Contractor's Performance Evaluation System (CPES), or a similar performance and 
monitoring system. In case of contracts with the private sector, an equivalent document 
shall be submitted. 

e) NFCC computation in accordance with ITB Clause 5.6; 
f) Joint Venture Agreement (JVA), if applicable; 
g) Bid Security in the prescribed form and amount in accordance with ITB Clause 16, and 

validity period under ITB Clause 15; 
h) Project Requirements, which shall include the following: 
  



i) Organizational chart of the personnel to be deployed for the procurement project 
to be bid;  

ii) List of Contractor’s personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen), to be assigned to the procurement project 
to be bid, with their complete qualifications and experience data. These 
personnel must meet the required minimum years of experience set in the BDS; 

iii) List of Contractor’s major equipment units which are owned, leased, or under 
purchase agreements, supported by proof of ownership or certification of 
availability of equipment from the equipment lessor or vendor for the duration of 
the project, as the case may be, which must meet the minimum requirements for 
the contract set in the BDS; and 

iv) Omnibus Sworn Statement in accordance with Section 54.3 of the IRR. 
 

12.2  The second bid envelope shall contain the Financial Bid Form, which includes the bid prices and 
the bill of quantities, in accordance with ITB Clauses 13.1. 

  
12.3  Whenever necessary, modifications may be made to the foregoing provisions specifically for 

major and specialized procurement to suit the particular needs of the Procuring Entity, subject to 
the approval of the GPPB. 

 
12.4 All bids that exceed the ABC shall not be accepted. Unless otherwise indicated in the BDS, for 

foreign-funded procurement, the ABC shall be applied as the ceiling to bid prices, provided the 
following conditions are met: 

 
a) Bidding Documents are obtainable free of charge on a freely accessible website.  If the 

Procuring Entity requires payment for the Bidding Documents, payment may be made 
upon submission of bids. 

b) The Procuring Entity has procedures in place to ensure that the ABC is based on recent 
estimates made by the engineer or the responsible unit of the Procuring Entity and that 
the estimates are based on adequate detailed engineering and reflect the quality, 
supervision, and risk, and inflationary factors, as well as prevailing market prices, 
associated with the types of works or goods to be procured. 

c) The Procuring Entity has trained cost estimators on estimating prices and analyzing bid 
variances. For Infrastructure Projects, the Procuring Entity must also have trained 
quantity surveyors. 

d) The Procuring Entity has established a system to monitor and report bid prices relative 
to ABC and the engineer’s or the Procuring Entity’s estimate. 

e) The Procuring Entity has established a monitoring and evaluation system for contract 
implementation to provide feedback on the actual total costs of goods and works. 

 
However, the GoP and the foreign government, or foreign or international financing institutions, 
may agree to waive the foregoing conditions. 
 

13)  Bid Prices (3 copies each with table of contents an d its corresponding tabbing)  
 

13.1  The contract shall be for the whole Works, as described in the Bidding Documents, based on the 
priced Bill of Quantities submitted by the Bidder. 

 
13.2  The Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  

If partial bids are allowed in the ITB, bids that do not address or provide all required items in the 
Bidding Documents, including, where applicable, the Bill of Quantities, shall be considered non-
responsive and automatically disqualified. In this regard, where a required item is provided, but 
no price is indicated, the same shall be considered as non-responsive, but specifying a zero (0) 
or a dash (-) for the said item would mean that it is being offered for free to the Government, 
except those required by law or regulations to be provided for. 

 
13.3  For the given scope of work in the contract as awarded, all bid prices shall be considered as fixed 

prices and, therefore, not subject to price escalation during contract implementation, except under 
extraordinary circumstances as specified in GCC Clause 45. 

 
14)  Bid Currencies  
 

14.1  All bid prices shall be quoted in Philippine Peso unless otherwise provided in the BDS. However, 
for purposes of bid evaluation, bids denominated in foreign currencies shall be converted to 
Philippine currency based on the exchange rate as published in the BSP Daily Reference 
Exchange Rate Bulletin on the day of the bid opening. 

 
14.2 If so allowed in accordance with ITB Clause 14.1, the Procuring Entity, for purposes of bid 

evaluation and comparing the bid prices, will convert the currencies in which the bid price is 
expressed to Philippine Peso at the foreign exchange rates. 



 
14.3  Unless otherwise specified in the BDS, payment of the contract price shall be made in Philippine 

Peso 
. 

15)  Bid Validity  
 

15.1  Bids shall remain valid for the period specified in the BDS, which shall not exceed one hundred 
twenty (120) calendar days from the date of the opening of bids. 

 
15.2  Should it become necessary to extend the validity of the bids and the bid securities beyond one 

hundred twenty (120) calendar days, the Procuring Entity concerned shall request in writing all 
those who submitted bids for such extension before the expiration date therefor. Bidders, 
however, shall have the right to refuse to grant such extension without forfeiting their Bid Security. 

 
16)  Bid Security  
 

16.1  The Bidder, at its option, shall submit a Bid Security in the form and amount as stated in the BDS, 
which may include the following: 

 

Form of Bid Security 
Amount of Bid Security 
(Not less than the required 
Percentage of the ABC)  

(a) Cash or cashier’s/manager’s check 
issued by a bank. 

 
For biddings conducted by LGUs, the 
Cashier’s or Manager’s check may be 
issued by other banks certified by the 
BSP as authorized to issue such 
financial instrument. 

 

 
Two percent (2%) 

(b) Bank draft/guarantee or irrevocable 
Letter of Credit issued by a bank; 
Provided, however, that it shall be 
confirmed or authenticated by a local 
bank, if issued by a foreign bank. 

 
For biddings conducted by LGUs, the 
Bank Draft/Guarantee or an 
irrevocable letter of credit may be 
issued by other banks certified by the 
BSP as authorized to issue such 
financial instruments. 

 

Five percent (5%) 

(c) Surety bond callable upon demand 
issued by a surety or insurance 
company duly certified by the 
Insurance Company as authorized to 
issue such security. 

Five percent (5%) 

(d) Bid Securing Declaration Not Applicable 
 
The Bid Security shall be denominated in Philippine Peso and posted in favor of the Procuring 
Entity. 
 

16.2  The Bid Security should be valid for the period specified in the BDS.  Any bid not accompanied 
by an acceptable Bid Security shall be considered as non-responsive and rejected by the 
Procuring Entity. 

   
16.3  In no case shall the Bid Security be returned later than the expiration of the bid validity period 

indicated in the Bidding Documents, unless it has been extended in accordance with Section 57.2 
of the IRR. In case the bidder is required to extend its bid validity, the bidder may, at its discretion, 
substitute a Bid Securing Declaration for the extended period as a replacement of its Bid Security; 
Provided that the option to substitute is indicated in the BDS. 

 
16.4  Upon signing and execution of the contract, pursuant to ITB Clause 29, and the posting of the 

performance security pursuant to ITB Clause 30, the Bid Security of the successful Bidder’s Bid 
Security will be discharged, but in no case later than its validity period as indicated in ITB Clause 
15. 

 



16.5  The Bid Security may be forfeited based on any of the following grounds, as provided under Rule 
VIII, X, XI, and XXI of the IRR: 

 
a) If a Bidder:  

i) With the LCRB, MEARB, MARB, Single Calculated and Responsive Bid (SCRB), 
Single Economically Advantageous Responsive Bid (SEARB), or Single 
Advantageous Responsive Bid (SARB) withdraws, fails, refuses or is unable to: 
(i) submit the documents required under Section 66.5 of the IRR; (ii) enter into 
contract with the Procuring Entity; or (iii) post the required performance security 
within the period stipulated in the IRR and in accordance with ITB Clause 30;  

ii) Causes the delay, without justifiable cause, of the screening for eligibility, 
opening of bids, evaluation, and post evaluation of Bids, and awarding of 
contracts;  

iii) Refuses to clarify or validate in writing its bid during post-qualification within a 
period of seven (7) calendar days from receipt of the request for clarification;  

iv) Withdraws a bid, or refuses to accept an award, or refuses or fails to enter into a 
contract with the Procuring Entity without justifiable cause, after the approval of 
the HoPE for having been the declared LCRB or MEARB, as the case may be;  

v) Refuses or fails to furnish performance security within the prescribed time;  
vi) Commits of three (3) or more of any of the acts imposed with suspension, as 

provided under Section 99 of the IRR; 
vii) Uses force, fraudulent machinations, coercion, undue influence, or pressure on 

any member of the BAC or any officer or employee of the Procuring Entity to take 
a particular action for its own favor or gain, or to the advantage of a particular 
bidder; 

viii) Colludes with one (1) or more bidders and submits different bids as if they were 
bona fide, when they knew that one or more of them was so much higher than 
the other that it could not be honestly accepted and that the contract would surely 
be awarded to the pre-arranged lowest bid; 

ix) Maliciously submits different bids through two (2) or more persons, corporations, 
partnerships, or any other business entity in which it has an interest, to create 
the appearance of competition that does not in fact exist, so as to be declared as 
the winning bidder; 

x) Enters into an agreement with other bidder/s which call upon one to refrain from 
bidding for procurement contracts, or which call for withdrawal of bids already 
submitted, or which are otherwise intended to secure an undue advantage to any 
of the bidders; 

xi) Fails to faithfully disclose its relationship, regardless of the time of its discovery, 
with the HoPE, members of the BAC, the TWG, and the BAC Secretariat, the 
head of the PMO or the End-User or Implementing Unit, and the project 
consultants of the Procuring Entity, or of the procurement agent, whichever is 
applicable, by consanguinity or affinity up to the third civil degree pursuant to 
Section 81 of the IRR; 

xii) Submits beneficial ownership information containing false entries;  
xiii) Allows the use of one’s name or uses the name of another for purposes of public 

bidding;  
xiv) Submits eligibility requirements and bids containing false information or falsified 

documents or the concealment of such information that will materially alter the 
outcome of eligibility screening or any stage of the procurement; 

xv) Accesses the contents of any Bid submitted to the Procuring Entity before the 
opening of bids, without authorization;  

xvi) Has any documented attempt to unduly influence the outcome of the bidding; 
xv) Employs schemes that stifle or suppress any procurement activity; or 
xvi) Commits a third offense imposed with blacklisting under the Act by the same 

Procuring Entity, or a combination of three (3) violations imposed with blacklisting 
by the Procuring Entity and other Procuring Entities, as posted on the GPPB 
portal; 

 
b) If a Winning Bidder: 

i) Conducts poor performance or unsatisfactory quality and/or progress of work. 
Poor performance shall be as follows:  
i.i) Negative slippage of fifteen percent (15%) and above within the critical 

path of the project due entirely to the fault or negligence of the winning 
bidder; or  

i.ii) Non-compliance of the materials and workmanship with the approved 
specifications arising from the fault or negligence of the winning bidder. 

ii) In case it is determined prima facie that the winning bidder has engaged, before 
or during the implementation of the contract, in the following unlawful deeds and 
behaviors relative to contract acquisition and implementation:  
ii.i) Corrupt, fraudulent, collusive, and coercive practices;  
ii.ii) Drawing up or using forged documents; or 



ii.iii) Using adulterated materials, means, or methods, or engaging in 
production contrary to the rules of science or trade. 

iii) Assigns or subcontracts the contract or any part thereof or substitutes key 
personnel named in the proposal without prior written approval by the Procuring 
Entity;  

iv) Willfully or deliberately abandons or does not perform the project or contract by 
the winning bidder, resulting in substantial breach thereof without lawful and/or 
just cause;  

v) Has its contract terminated due to its default or unlawful acts; or 
vi) Fails to comply with the provision on warranty that requires the repair of any noted 

defect or damage to the Infrastructure Project due to the use of materials of 
inferior quality within ninety (90) calendar days from the issuance of the order by 
the HoPE to undertake such repairs. 

 
17)  Format and Signing of Bids  
 

17.1 Bidders shall submit their bids through their duly authorized representative using the appropriate 
forms provided in Error! Reference source not found.  on or before the deadline specified in 
the ITB Clause 19 in two (2) separate sealed bid envelopes, which shall be submitted 
simultaneously, whether through manual or online submission. The first shall contain the technical 
component of the bid, including the eligibility requirements under ITB Clause 12, and the second 
shall contain the financial component of the bid. 

 
17.2 Forms as mentioned in ITB Clause 17.1 must be completed without any alterations to their format. 

No substitute form shall be accepted. 
 
17.3  Each and every page of the Bid Form, including the Bill of Quantities , under Section IX 

hereof, shall be signed by the duly authorized representati ve/s of the Bidder . Failure to do 
so shall be a ground for the rejection of the bid . 

 
17.4  Any insertions, erasures, or overwriting shall be valid only if they are signed or initialed by the 

duly authorized representative/s of the Bidder. 
 

18)  Sealing and Marking of Bids  
 

18.1  Bidders shall enclose their technical documents described in ITB Clause 12 in one sealed 
envelope marked “TECHNICAL COMPONENT,”, and the financial component in another sealed 
envelope marked “FINANCIAL COMPONENT,”, sealing them all in an outer envelope marked 
“BID.”  

 
18.2  The Bid shall be typed or written in ink and shall be signed by the Bidder or its duly authorized 

representative/s. 
 
18.3  All envelopes shall: 
 

a) contain the name of the contract to be bid in capital letters; 
b) bear the name and address of the Bidder in capital letters; 
c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 18.1; 
d) bear the specific identification of this bidding process indicated in the ITB Clause 1.1; and 
e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, 

in accordance with ITB Clause 19. 
 

18.4 For manually submitted bid envelopes that are not properly sealed and marked, as required in 
the Bidding Documents, the same shall be accepted; provided that the bidder or its duly 
authorized representative shall acknowledge such condition of the bid as submitted. On the other 
hand, unsealed or unmarked bid envelopes, or bids that cannot be opened or corrupted in case 
of online submission, shall be rejected. 

 
The BAC shall assume no responsibility for misplaced or lost contents of the improperly sealed 
or marked bid, or for its premature opening. 
 

D. Submission and Opening of Bids 
 
19)  Deadline for Submission of Bids 
 

Bids must be received by the Procuring Entity’s BAC at the address indicated in the IB, or through the e-
bidding facility of the PhilGEPS, on or before the date and time indicated in the BDS. 
 

20)  Late Bids 
 



Bids, including the eligibility requirements, submi tted after the deadline shall be rejected by the 
BAC.  The BAC shall record in the Minutes of the Meeting the submission and opening of bids, the Bidder’s 
name, its representative, and the time the late bid was submitted. 
 

21)  Modification and Withdrawal of Bids  
 

21.1  Bidders may modify their bids before the deadline for the submission and receipt of bids. 
  

a) For manual submission and receipt of bids, the Bidders shall not be allowed to retrieve 
their original bid, but shall only be allowed to submit the bid modification by sending 
another bid, equally sealed, properly identified, linked to its original bid, and marked as a 
“modification,” thereof, and stamped “received” by the BAC. Bid modifications received 
after the applicable deadline shall not be considered and shall be returned to the bidder 
unopened.  

b) For online submission of bids, the Bidders shall not be allowed to retrieve their original 
Bid, but shall only be allowed to submit the bid modification, send another Bid equally 
secured, properly identified, labeled as a “modification” of the one previously submitted. 
The time indicated on the latest bid receipt page generated shall be the official 
submission time. Bids modification submitted after the applicable deadline shall not be 
accepted. 

 
21.2  Bidders may withdraw their bids in writing before the deadline for submission and receipt of bids. 

Withdrawal of bids after the applicable deadline shall be subject to appropriate sanctions as 
prescribed in the IRR. 

 
Bidders may also express their intention not to participate in the bidding in writing, which should 
be received by the BAC before the deadline for bid submission and receipt. Bidders who withdraw 
their bids shall no longer be allowed to submit another bid for the same contract, directly or 
indirectly. 
 

21.3  No bid may be modified after the deadline for submission and receipt of bids.  Further, no bid may 
be withdrawn in the interval between the deadline for submission and receipt of bids, and the 
expiration of bid validity specified by the Bidder in the Financial Bid Form. Withdrawal of bid during 
this interval shall result in the forfeiture of the Bidder’s Bid Security pursuant to ITB Clause 16.5, 
and the imposition of administrative sanctions as prescribed by RA No. 12009 and without 
prejudice to the imposition of civil and criminal sanctions as provided under applicable laws. 

  
 Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain to an offer made 

by a bidder in addition to or as a substitute for its original bid, which may be included as part of its 
original bid or submitted separately. A bid with options shall likewise be considered an Alternative 
Bid regardless of whether said bid proposal is contained in a single envelope or submitted in two 
(2) or more separate bid envelopes. 

  
 Bidders shall submit offers that comply with the requirements of the Bidding Documents, including 

the basic technical design as indicated in the drawings and specifications.  Unless there is a value 
engineering clause in the BDS, alternative bids shall not be accepted. 

 
  
 Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder who 

submits or participates in more than one bid (other than as a subcontractor if a subcontractor is 
permitted to participate in more than one bid) will cause all the proposals with the Bidder’s 
participation to be disqualified. This shall be without prejudice to any applicable criminal, civil and 
administrative penalties that may be imposed upon the persons and entities concerned. 

  
22)  Opening and Preliminary Examination of Bids  
 

22.1 The BAC shall open the bids in public, immediately after the deadline for submission and receipt 
of bids, as specified in the BDS.  In case the Bids cannot be opened as scheduled due to 
justifiable reasons, the BAC shall take custody of the submitted Bids and reschedule the opening 
of Bids on the next working day or at the soonest possible time, through the issuance of a Notice 
of Postponement to be posted on the PhilGEPS website and the website of the Procuring Entity 
concerned. 

 
22.2  The manner of opening of the bids for Infrastructure Projects shall depend on the award criterion 

to be adopted, as follows: 
 

a) For LCRB and MEARB, the BAC shall open the technical and financial proposals on the same 
day; and 

b) For MARB, only the technical proposals shall be opened while the financial proposals shall 
remain unopened and shall be kept securely by the BAC until the specified time of their 



opening as indicated in the BDS. Only the financial proposals of the bidders with the highest 
technical score for MAB shall be opened. 

  
22.3  The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that shall 

include, as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, and/or including 
discount, if any), bid security, findings of preliminary examination, and whether there is a 
withdrawal or modification; and (b) attendance sheet. The BAC members shall sign the abstract 
of bids as read. 

 
22.4  The Bidders or their duly authorized representatives may attend the opening of bids. The BAC 

shall ensure the integrity, security, and confidentiality of all submitted bids. The Abstract of bids, 
as read, and the minutes of the bid opening shall be made available to the public, upon written 
request and payment of a specified fee to recover the cost of materials. 

 
22.5  To ensure transparency and accurate representation of the bid submission, the BAC Secretariat 

shall notify in writing all bidders whose bids it has received through mail at its PhilGEPS-registered 
physical address or official e-mail address. The said notice shall be issued within seven (7) 
calendar days of the bid opening. 

 
E. Evaluation and Comparison of Bids 
 
23)  Process to be Confidential  
  

23.1  Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as Observers, are 
prohibited from making or accepting any communication with any bidder regarding the evaluation 
of their bids until the issuance of the Notice of Award, unless otherwise allowed in the case of ITB 
Clause 24.   

23.2  Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision in respect 
of bid evaluation, bid comparison, or contract award will result in the rejection of the bid. 

 
24)  Clarification of Bids   
 

To assist in the evaluation, comparison, and post-qualification of the bids, the Procuring Entity may, in 
writing, request any Bidder to clarify its bid.  All responses to requests for clarification shall be in writing. 
Any clarification submitted by a Bidder in respect to its bid that is not in response to the request of the 
Procuring Entity shall not be considered. 
 

25)  Detailed Evaluation and Comparison of Bids  
 

25.1 The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the Bid Form, 
which includes the Bill of Quantities. 

 
25.2  The Procuring Entity will undertake the detailed evaluation and comparison of the bids that have 

passed the opening and preliminary examination of bids, pursuant to ITB Clause 22, to determine 
the Lowest Calculated Bid (LCB), Most Economically Advantageous Bid (MEAB), and Most 
Advantageous Bid (MAB). 

 
25.3  The award criterion shall be determined as follows: 
  

a) For LCB:  
i) The detailed evaluation of the financial component of the bids, to establish the correctly 

calculated prices of the bids; and 
ii) The ranking of the total bid prices as so calculated from the lowest to highest, where the 

bid with the lowest price shall be identified as the Lowest Calculated Bid. 
 

b) For MEAB, the BAC shall evaluate the quality and price proposals to determine the Most 
Economically Advantageous Bid (MEAB) using the following steps:  
i) The quality proposal, together with the price proposal, shall be considered in the 

evaluation of bids. The quality proposals shall be evaluated first using the criteria in the 
BDS. The price proposals of the bids that meet the minimum quality score shall then be 
opened.  

ii) The price and quality proposals shall be given corresponding weights, with the price 
proposal given a minimum weight of fifteen percent (15%) up to a maximum of forty 
percent (40%). The weight of the quality criteria shall be adjusted accordingly, such that 
their total weight in percent, together with the weight given to the price proposal, shall be 
equal to one hundred percent (100%). 

iii) To further promote green public procurement, the sustainability of materials or structures 
with green specifications shall be given greater weight in the evaluation of bids. As 
approved by the BAC, the exact weights shall be indicated in the BDS. The BAC shall 
rank the bidders in descending order based on the combined numerical ratings of their 



quality and price proposals. The bidder with the best overall score using the quality-price 
ratio shall be referred to as the MEAB.  

iv) The HoPE shall approve or disapprove the recommendations of the BAC within two (2) 
calendar days after receipt of the results of the evaluation from the BAC. 

 
The quality component shall be assessed on the basis of criteria with corresponding numerical 
weights indicated in the BDS, which may include qualitative, environmental, or social aspects 
linked to the subject matter of the contract. These may include any or a combination of the 
following: 
 

a) Quality and technical merit, including technical competence and a credible track 
record;  

b) Aesthetic and functional design and characteristics;  
c) Approach and methodology;  
d) Accessibility;  
e) Tools and equipment;  
f) Social, environmental, economic, and innovative characteristics;  
g) Organization, qualification, and experience of employees or staff assigned to 

perform the contract; 
h) Ongoing contracts and work commitments; or 
i) Other relevant criteria in relation to the subject Infrastructure Projects to be 

procured. 
 

c) For MAB 
i) The BAC shall evaluate the quality proposals to determine the MAB using the quality 

components. The quality components shall be assessed against the criteria and 
corresponding numerical weights indicated in the BDS to determine the bidder with the 
highest technical rating.  

ii) The second bid envelope of the bidder obtaining the highest technical rating shall be 
opened. If the financial proposal is equal to or lower than the ABC, the bid shall be 
accepted and determined as the MAB; otherwise, the same shall be rejected, and the 
bidder will be disqualified. 

 
25.4 In order to eliminate bias in evaluating the quality proposals, it is recommended that the highest 

and lowest scores for each bidder for each criterion shall not be considered in determining the 
average scores of the bidders, except when the evaluation is conducted in a collegial manner. 

 
25.5 The BAC shall immediately conduct a detailed evaluation of all bids using non-discretionary 

criteria in considering the following: 
 

a) Completeness of the bid. Unless the BDS allows partial bids, bids that do not address or 
provide all required items in the BDS shall be considered non-responsive and, thus, 
automatically disqualified.  
However, when no price or a zero (0) or a dash (-) is indicated in a required item in the 
bid form, the same shall be construed as if it is being offered for free to the Government, 
except those required by law or regulations to be provided for; and 

b) Arithmetical corrections. The BAC shall consider computational errors and omissions to 
enable proper comparison of all eligible bids.  It may also consider bid correction if 
expressly allowed in the BDS. Any adjustment shall be calculated in monetary terms to 
determine the calculated prices. 

 
25.6  Based on the detailed evaluation of bids, those that comply with the above-mentioned 

requirements shall be ranked in the ascending order of their total calculated bid prices, as 
evaluated and corrected for computational errors, discounts, and other modifications, to identify 
the LCB, MEAB, or MAB.  Total calculated bid prices, as evaluated and corrected for 
computational errors, discounts, and other modifications that exceed the ABC, shall not be 
considered unless otherwise indicated in the BDS. 

 
25.7 The BAC shall evaluate all bids on an equal footing to ensure fair and competitive bid comparison. 

For this purpose, all bidders shall be required to include in their bids the cost of all taxes, such 
as, but not limited to, value-added tax (VAT), income tax, local taxes, and other fiscal levies and 
duties. Such bids, including the said taxes, shall serve as the basis for bid evaluation and 
comparison. 

 
25.8 If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual lots, or for any 

combination thereof, provided that all bids and combinations of bids shall be received by the same 
deadline and opened and evaluated simultaneously so as to determine the bid or combination of 
bids offering the lowest calculated cost to the Procuring Entity. Bid prices shall correspond to all 
requirements specified for each lot. Bid Security as required by ITB Clause 16 shall be submitted 
for each contract (lot) separately. The basis for evaluating lots is specified in BDS Clause 25.5(a). 

 



26)  Post Qualification  
  

26.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having 
submitted the LCB, MEAB, or MAB, as the case may be, complies with and is responsive to all 
the requirements and conditions specified in ITB Clauses 5 and 12.  The Bidder,  within a non-
extendible period of five (5) calendar days from receipt of notice from the BAC that it submitted 
the LCB, MEAB, or MAB, shall submit all the eligibility documents supporting its PhilGEPS 
Certificate of Registration (Platinum Membership), its latest income and business tax returns filed 
for the preceding quarter which should not be earlier than two (2) quarters from the date of 
submission and receipt of bid, and other appropriate licenses and permits required by law and 
stated in the BDS. 

 
26.2  Failure to submit any of the post-qualification requirements on time, or a finding against the 

veracity thereof, shall disqualify the Bidder for award; Provided that, in the event that a finding 
against the veracity of any of the documents submitted is made, it shall cause the forfeiture of the 
Bid Security. 

 
26.3  The determination shall be based upon an examination of the documentary evidence of the 

Bidder’s qualifications submitted pursuant to ITB Clause 12, as well as other information as the 
Procuring Entity deems necessary and appropriate, using a non-discretionary “pass/fail” criterion, 
which shall be completed within a period of twelve (12) calendar days. 

 
26.4  If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all the criteria for post-

qualification, it shall declare the said bid as the LCRB, MEARB, MARB, SCB, SEAB, or SAB and 
recommend to the HoPE the award of contract to the said bidder at its submitted bid price or its 
calculated bid price, whichever is lower or, in the case of quality-based evaluation procedure, 
submitted bid price or its negotiated price, whichever is lower. 

 
If, however, the BAC determines that the bidder with the LCB, MEAB, MAB, SCB, SEAB, or SAB 
fails to meet the post-qualification criteria, it shall immediately notify the Bidder in writing of its 
post-disqualification and the grounds for such determination. 
  

26.5 Immediately after the BAC has notified the first bidder of its post-disqualification, and 
notwithstanding any pending request for reconsideration thereof, the BAC shall initiate and 
complete the same post-qualification process on the bidder with the second LCB, MEAB, or MAB. 
If the second bidder passes the post-qualification and, provided that the request for 
reconsideration of the first bidder has been denied, the second bidder shall be post-qualified as 
the bidder with the LCB, MEAB, or MAB. 

 
26.6 If the second bidder, however, fails the post-qualification, the procedure for post-qualification shall 

be repeated for the bidder with the next LCB, MEAB, or MAB and so on, until the LCRB, MEARB, 
or MARB, as the case may be, is determined for award, subject to the procedure of Notice and 
Execution of Award. 

 
26.7 Within a period not exceeding ten (10) calendar days from the determination by the BAC of the 

LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the recommendation to award the contract, 
the HoPE or its duly authorized representative shall approve or disapprove the said 
recommendation. 

 
26.8 In case of approval, the HoPE or its duly authorized representative shall immediately issue the 

Notice of Award to the bidder with the LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the 
case may be. 

 
  In the event that the approving authority shall disapprove the resolution on the award of the 

contract, such disapproval shall be based only on valid, reasonable, and justifiable grounds as 
enumerated under Section 70 of the IRR to be expressed in writing. A copy of the decision 
disapproving the resolution shall be furnished to the BAC and the bidder. 

 
27)  Reservation Clause 
 

27.1  Notwithstanding the eligibility or post-qualification of a bidder and without incurring any liability, 
the HoPE or its duly authorized representative at any stage of the procurement reserves the right 
to review its qualifications, reject any and all bids, declare a failure of bidding, or not award the 
contract in the following situations: 

  
a) If it has reasonable grounds to believe that a misrepresentation has been made by the 

said bidder; or 
b) If it has reasonable grounds to believe that there has been a change in the bidder’s 

capability to undertake the project from the time it submitted its eligibility requirements. 
  



Should such review uncover any misrepresentation made in the eligibility and bidding 
requirements, statements or documents, or any changes in the situation of the Bidder which will 
adversely affect its capability to undertake the Project so that it no longer meets the prescribed 
eligibility or bid evaluation criteria, the Procuring Entity shall consider the said Bidder as ineligible 
and disqualify it from participating further in the bidding process or being awarded the contract. 
 

27.2  Based on the following grounds, the HoPE or its duly authorized representative reserves the right 
to reject any and all Bids, declare a Failure of Bidding at any time prior to the contract award, or 
not to award the contract, without thereby incurring any liability, and make no assurance that a 
contract shall be entered into as a result of the bidding: 

 
a) If there is prima facie evidence of collusion between appropriate public officers or 

employees of the Procuring Entity, or between the BAC and any of the bidders, or if the 
collusion is between or among the bidders themselves, or between a bidder and a third 
party, including any act which restricts, suppresses or nullifies or tends to restrict, 
suppress or nullify competition or influences or tends to influence the bidding process; 

b) If the BAC is found to have failed in complying with the applicable law or in following the 
prescribed bidding procedures, or 

c) If there are any justifiable and reasonable ground where the award of the contract will not 
redound to the benefit of the government, in instances where (i) the physical and 
economic conditions have significantly changed so as to render the project no longer 
economically, financially or technically feasible as determined by the HoPE; (ii) the 
Project is no longer necessary as determined by the HoPE; and (iii) the source of funds 
for the Project has been withheld or reduced through no fault of the Procuring Entity. 

 
F. Award of Contract 

 
28)  Contract Award  
  

28.1  Subject to ITB Clause 26, the HoPE or its duly authorized representative shall award the contract 
to the Bidder whose bid has been determined to be the LCRB, MEARB, MARB, SCRB, SEARB, 
or SARB, as the case may be. 

 
28.2  Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the winning 

Bidder in writing that its bid has been accepted, through a Notice of Award duly received by the 
Bidder or its representative personally or by registered mail or electronically, receipt of which must 
be confirmed in writing within two (2) days by the Bidder with the LCRB, MEARB, MARB, SCRB, 
SEARB, or SARB, as applicable, and submitted personally or sent by registered mail or 
electronically to the Procuring Entity. 

 
28.3 Within ten (10) calendar days from receipt by the winning bidder of the Notice of Award, the 

following conditions should be complied with before the contract may be awarded: 
 

a) Submission of the following documents:  
i) Valid JVA, if applicable;  
ii) The SEC Certificate of Registration of the foreign corporation, if applicable; or 
iii) Valid PCAB license and registration for the type and cost of the Project for foreign 

bidders when the Treaty or International or Executive Agreement expressly 
allows submission of such license and registration as a precondition to the Notice 
of Award.  

b) Posting of the performance security in accordance with ITB Clause 30; and 
c) Signing of the contract as provided in ITB Clause 29.  

 
29)  Signing of the Contract 
 

29.1 Within ten (10) calendar days from receipt of the Notice of Award, the winning Bidder shall post 
the required performance security, sign and date the contract, and return it to the Procuring Entity. 

 
29.2 The Procuring Entity shall enter into a contract with the successful Bidder within the same ten 

(10) calendar day period, provided that all the documentary requirements are complied with. 
 
29.3  The following documents shall form part of the contract: 
 

a) Contract Agreement; 
b) Bidding Documents; 
c) Winning Bidder’s bid, including the technical and financial proposals, and all other 

documents/statements submitted (e.g., Bidder’s response to request for clarifications on 
the bid), including corrections to the bid, if any, resulting from the Procuring Entity’s bid 
evaluation; 

d) Performance Security; 



e) Notice of Award of Contract; and 
f) Other contract documents that may be required by existing laws and/or specified in the 

BDS. 
 

30)  Performance Security  
 

30.1 To guarantee the faithful performance by the winning bidder of its obligations under the contract, 
it shall post a performance security prior to the signing of the contract. Furthermore, the successful 
bidder shall be required to update the performance security posted before the issuance of any 
variation order. 

 
30.2 Sectors enumerated under Section 76.1 of the IRR may be allowed to post a Performance 

Securing Declaration (PSD) as specified in the BDS. 
 
30.3 The performance security shall be in a form selected by the Procuring Entity in the amount 

indicated in the BDS, which shall not be less than the percentage of the ABC in accordance with 
the following price schedule: 

 
Form of Performance Security Amount of Performance Security 

(Not less than the Percentage of the 
Total Contract Price)  

a) Cash or Cashier’s or Manager’s check 
issued by a bank.  
For biddings conducted by LGUs, the 
cashier’s or manager’s check may be 
issued by other banks certified by the BSP 
as authorized to issue such financial 
instrument.  

 
 
 
 
Ten percent (10%) 

b) Bank draft or guarantee or irrevocable 
Letter of Credit issued by a local bank. If 
issued by a foreign bank, it shall be 
confirmed or authenticated by a local bank.  
c) Surety bond callable upon demand 
issued by a surety or insurance company 
duly certified by the IC as authorized to 
issue such security.  

 
Thirty Percent (30%) 

 
30.4 The performance security shall be denominated in Philippine Peso and posted in favor of the 

Procuring Entity, which shall be forfeited in the event it is established that the winning bidder is in 
default in any of its obligations under the contract. 

 
31)  Notice to Proceed  
 

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later than three (3) 
calendar days from the date of approval of the contract by the appropriate signatories. All notices called 
for by the terms of the contract shall be effective only at the time of receipt thereof by the successful 
Bidder. 
 
Except as otherwise stipulated in the SCC Clause 9.1, materials and equipment delivered onsite but not 
yet incorporated in the Works shall not be included for payment. 
 

32)  Protest Mechanism  
 

Decisions of the BAC in all stages of procurement may be protested to the HoPE in accordance with 
Section 83 of the IRR. 

 
 
Prepared as a copy of PBD First Edition, s. May 2025 
(Procurement of Infrastructure Projects): 
 
 
.  MARY JUFEL SANTELICES  
 BAC Secretary 
 
Noted: 
 
 
. RODOLFO C. ICARANOM  
 BAC Chairman 
 



Bid Data Sheet 

ITB Clause   

1.1 
 

The Procuring Entity is LGU-Pandan, Catanduanes 
 
The Project title is Construction and Installation of Solar Streetlights. 
 
The Contract identification number is I-02-052126.   

2 The Funding Source is: 
 
2.1 The GOP through the source of funding as indicated below for the 2026 GAA 
(RA No. 12314) LGSF-Growth Equity Fund in the amount of P 24,999,846.50 
 
2.2 The source of funding is: 

   
NGA, the General Appropriations Act 

3.1 No further instructions. 
5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.2. 
5.4 
 
 

The required track record shall be the following: 
 
The bidder must have completed, within five (5) years from the submission of bids, 
a single contract that is similar to this Project, equivalent to at least fifty percent (50%) 
of the ABC. 
 
Moreover, a contract shall be considered as similar to the project if it has the same 
major categories of work as any of the following:  
  
1) Installation of conventional streetlights, highway lighting, bridge 
illumination, flashing warning beacons, and lighted directional signage. 2) 
Installation of grid-tied or off-grid solar panels for buildings, water pumps, or 
perimeter walls, or installation of a combination of solar panels with a battery 
energy system and backup generators. 3) Installation of transformers, 
electrical posts, overhead lines, and substations, or installation of perimeter 
security lighting, sports field floodlights, or park lighting. 4) Road widening, 
concreting, or asphalt paving projects that include electrical conduit laying 
and concrete pedestal pouring. 

7 No further instructions. 
8.1 Subcontracting is not allowed. 
8.3 Not applicable. 
8.4 Subcontracting is not allowed. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on June 10, 2026 , 
at 2:00 in the afternoon at Municipal Evacuation Center , LGU Compound, Pandan, 
Catanduanes. 

10.1 
 

The Procuring Entity’s address is: 
 
Salvacion Street, Brgy. Libod, Pandan, Catanduanes 
Engr. Rodolfo C. Icaranom 
BAC Chairman 
0921 8645958 
ricaranom9@gmail.com 

12.1(h)(ii) The minimum work experience requirements for key personnel are the following: 
 
Key Personnel Number General Experience Relevant Experience 
 
Project Manager 1 3 2 

Project Engineer 1 3 2 

Accredited Safety Officer 1 3 2 

Registered Electrical Engineer 1 3 2 

Construction Foreman 1 3 2 

12.1(h)(iii) The minimum major equipment requirements are the following: 
 
Equipment Capacity Number of Units 
 
Concrete mixer 1 bagger 1 
Concrete vibrator  1 
Various hand tools  enough 



12.4 The ABC is P 24, 999,846.50. Any bid with a financial component exceeding this 
amount shall not be accepted. 

14.1 Bid prices shall be quoted in Philippine Pesos. 
14.3 Not applicable  
15.1 Bids will be valid for 120 days from the bid opening date.  
16.1 The Bid Security shall be in the form of a Bid Securing Declaration, and choose at 

least two (2) from any of the following: 
1. The amount of not less than P 499,996.93, if the bid security is in cash. 
2. The amount of not less than P 1,249,992.33, if Surety Bond. 

16.2 The Bid Security shall be valid until October 21, 2026. 
16.3 Substitution of the bid security is not allowed. 
19 The address for bid submissions is 

LGU-Pandan, Catanduanes 
Salvacion Street 
Barangay Libod 
Pandan, Catanduanes 
 
The deadline for submitting bids is June 23, 2026, at 09:30 in the morning. 

21.5 No further instructions. 
22.1 The date and time of bid opening is June 23, 2026, at 10:00 in the morning. 

 
The place of bid opening is 
Municipal Evacuation Center 
LGU Compound 
Salvacion Street 
Barangay Libod 
Pandan, Catanduanes 

22.2(b) Not applicable 

25.3(b)(i) Not applicable 
 
The contract shall be awarded to the Lowest Calculated and Responsive Bid (LCRB). 
The bid evaluation and award process shall be conducted using the Lowest 
Calculated Bid (LCB) methodology, wherein the bid with the lowest calculated price 
shall undergo post-qualification to determine its responsiveness. The bidder whose 
bid is determined to be the LCRB after post-qualification shall be recommended for 
the award of the contract.  

25.3(b)(iii) Not applicable 

25.3(b) Not applicable 

25.3(c)(i) Not applicable 

25.5(a) Partial bid is not allowed. The infrastructure project is packaged into a single lot, and 
the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and 
contract award. 

25.5(b) Bid correction is not allowed 

25.6 No further instructions 

26.1 The following three (3) sets of documentary requirements shall be submitted within 
five (5) calendar days from notification from the BAC: 

1. Registration certificate from the SEC (for corporations and partnerships), DTI 
(for sole proprietorships), or CDA (for cooperatives) 

2. Updated General Information Sheet reflecting the beneficial ownership 
information duly submitted to the SEC in accordance with its annual reportorial 
requirements (for corporation) 

3. Mayor’s Permit or Business Permits 
4. Tax Clearance (as finally reviewed and approved by the BIR) 
5. PCAB License and Registration of Contractors with classification “Building 

and Industrial Plant or Road, Highway, Pavement, Ra ilways, Airports 
Horizontal Structures and Bridges”  with at least Small B  (Size Range) and 
C & D (License Category) 

6. Audited Financial Statements (AFS) stamped “Received” by the BIR or its duly 
accredited and authorized institutions (Manual Submission) or an email 
confirmation from the BIR (Online Submission) 

7. Latest income and business tax returns filed for the preceding quarter, which 
should not be earlier than the two (2) quarters from the date of submission 
and receipt of bid. 

29.3(f) The following three (3) sets of documentary requirements shall be submitted within 
ten (10) calendar days from receipt of Notice of Award to form part of the Contract: 

1. Performance Security in accordance with Section 68.4 of the IRR 
2. Construction Schedule and S-Curve 
3. Manpower schedule 



4. Construction methods 
5. Equipment utilization schedule 
6. Construction Safety and Health Program (approved by the DOLE) 
7. PERT CPM 
8. Site Inspection Reports 

30..2 Not applicable 

30.3 The Performance Security shall be in the form:  
1. The amount of not less than 10% of the contract price, if performance security 

is in cash/manager’s check. 
2. The amount of not less than 30% of the contract price if performance security 

is a Surety Bond. 

 



GENERAL CONDITIONS OF CONTRACT 

1) General Terms  

In this Contract, the following terms shall be interpreted as indicated: 

1.1  The Intended Completion Date  refers to the date specified in the SCC when the Contractor is 
expected to have completed the Works.  The intended Completion Date may be revised only by the 
Procuring Entity by issuing an extension of time or an acceleration order.  

1.2 The Procuring Entity  is the party who employs the Contractor to carry out the Works stated in the 
SCC.  

1.3  The Site is the place provided by the Procuring Entity where the Works shall be executed and any 
other place or places which may be designated in the SCC, or notified to the Contractor by the 
Procuring Entity as forming part of the Site.  

1.4  The Start Date , as specified in the SCC, is the date when the Contractor is obliged to commence 
execution of the Works.  It does not necessarily coincide with any of the Site Possession Dates.    

1.5 Work(s)  refer to the Permanent Works and Temporary Works to be executed by the Contractor in 
accordance with this Contract, including (i) the furnishing of all labor, materials, equipment and others 
incidental, necessary or convenient to the complete execution of the Works; (ii) the passing of any 
tests before acceptance by the Procuring Entity; (iii) and the carrying out of all duties and obligations 
of the Contractor imposed by this Contract as described in the SCC. In line with this, Temporary 
Works are works designed, constructed, and installed by the Contractor that are needed for 
construction or installation of the Permanent Works, which are subsequently removed. 

2)  Interpretation 

2.1  In interpreting the Conditions of Contract, singular also means plural, male also means female or 
neuter, and the other way around.  Headings have no significance.  Words have their normal meaning 
under the language of this Contract unless specifically defined.  The Procuring Entity will provide 
instructions clarifying queries about the Conditions of Contract. 

2.2  If sectional completion is specified in the SCC, references in the Conditions of Contract to the Works, 
the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of the Works). 

2.3  The documents forming this Contract shall be interpreted in the following order of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3)  Governing Language and Law 

3.1  This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines. 

3.2 This Contract has been executed in the English language, which shall be the binding and controlling 
language for all matters relating to the meaning or interpretation of this Contract.  All correspondence 
and other documents pertaining to this Contract which are exchanged by the parties shall be written 
in English. 



4)  Communications 

Communications between parties that are referred to in the Conditions shall be effective only if made in 
writing.  A notice shall be effective only when it is received by the concerned party. 

5)  Possession of Site 

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of so 
much of the Site as may be required to enable it to proceed with the execution of the Works. If the 
Contractor suffers delay or incurs cost from failure on the part of the Procuring Entity to give 
possession in accordance with the terms of this clause, the Procuring Entity shall give the Contractor 
a Contract Time Extension and certify such sum as fair to cover the cost incurred, which sum shall 
be paid by Procuring Entity. 

5.2  If possession of a portion is not given by the date stated in the SCC Clause 1.3, the Procuring Entity 
will be deemed to have delayed the start of the relevant activities.  The resulting adjustments in 
contract time to address such delay shall be in accordance with GCC Clause 44. 

5.3  The Contractor shall bear all costs and charges for special or temporary right-of-way required by it 
in connection with access to the Site. The Contractor shall also provide at its own cost any additional 
facilities outside the Site required by it for purposes of the Works. 

5.4  The Contractor shall allow the Procuring Entity and any person authorized by the Procuring Entity 
access to the Site and to any place where work in connection with this Contract is being carried out 
or is intended to be carried out. 

6)  The Contractor’s Obligations 

6.1  The Contractor shall carry out the Works properly and in accordance with this Contract. The 
Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, which 
may be required. All Materials and Plant on Site shall be deemed to be the property of the Procuring 
Entity. 

6.2  The Contractor shall commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the Program of Work submitted by the Contractor, as updated with the 
approval of the Procuring Entity, and complete them by the Intended Completion Date. 

6.3 The Contractor shall be responsible for the safety of all activities on the Site. 

6.4  The Contractor shall carry out all instructions of the Procuring Entity that comply with the applicable 
laws where the Site is located. 

6.5  The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred 
to in the SCC, to carry out the supervision of the Works. The Procuring Entity will approve any 
proposed replacement of key personnel only if their relevant qualifications and abilities are equal to 
or better than those of the personnel listed in the Schedule. 

6.6  If the Procuring Entity asks the Contractor to remove a member of the Contractor’s staff or work 
force, for justifiable cause, the Contractor shall ensure that the person leaves the Site within seven 
(7) days and has no further connection with the Work in this Contract. 

6.7  During Contract implementation, the Contractor and its subcontractors shall abide at all times by all 
labor laws, including child labor related enactments, and other relevant rules. 

6.8  The Contractor shall submit to the Procuring Entity for consent the name and particulars of the person 
authorized to receive instructions on behalf of the Contractor. 

6.9  The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, 
and the Procuring Entity between the dates given in the schedule of other contractors particularly 
when they shall require access to the Site.  The Contractor shall also provide facilities and services 
for them during this period.  The Procuring Entity may modify the schedule of other contractors, and 
shall notify the Contractor of any such modification thereto. 

6.10  Should anything of historical or other interest or of significant value be unexpectedly discovered on 
the Site, it shall be the property of the Procuring Entity.  The Contractor shall notify the Procuring 
Entity of such discoveries and carry out the Procuring Entity’s instructions in dealing with them. 



7) Subcontracting 

7.1  Unless otherwise indicated in the SCC, the Contractor shall not subcontract portions of the Works 
beyond the percentage specified in BDS Clause 8.1. If subcontracting is allowed, the arrangement, 
including the timing for submission of the subcontractor’s eligibility documents, shall be disclosed. 

7.2 For subcontracting arrangements, the following rules shall apply for both locally-funded projects and 
to projects financed through Official Development Assistance, except those covered by treaty, or 
international, or executive agreements:  

a) The subcontracted portion of the contract shall be subject to the approval of the HoPE and 
the following conditions:  

i) The subcontracted portion shall not exceed fifty percent (50%), or a different 
percentage on a per project basis as approved by the GPPB. The threshold 
percentages fixed herein shall be subject to the periodic review and adjustments as 
may be deemed appropriate by the GPPB; and 

ii) The subcontracted portion shall be limited to components that are not deemed 
"significant or material" to the project as determined by the Procuring Entity. 

b) Subcontracting arrangement, if allowed, including the time of submission of the eligibility 
documents of the subcontractor, shall be disclosed in the Bidding Documents; 

c) Subcontractors must meet the eligibility criteria and shall submit the same eligibility 
documents as the general contractor.  

Failure of a subcontractor to meet the eligibility criteria does not affect the eligibility of the 
general contractor for the procurement project. In such case, the portion intended to be 
subcontracted to the ineligible subcontractor shall be assumed by the general contractor; 

d) The general contractor shall remain liable for the subcontractor’s actions, defaults, delays, 
and negligence; 

e) The general contractor and the subcontractor are obliged to comply with the provisions of 
the contract and shall share liability, jointly and severally, in cases of violation of safety 
standards or other labor standards insofar as the subcontracted portion is concerned; and 

f) For purposes of post-qualification in accordance with its objective and process under the 
IRR, the value of the entire completed and accepted Project, including the subcontracted 
portion, shall be credited as experience of the general contractor. In the case of the 
subcontractor, the following rules shall apply: 

i) The subcontractor shall get credit for one hundred percent (100%) of the value of the 
subcontracted portion of the project performed; 

ii) Subcontractors shall be eligible to concessional windows of GFIs that treat 
receivables from the government as loan security; the receivables of subcontractors 
due from their general contractor shall similarly be accepted as loan security by GFIs; 
and 

iii) Contract performance monitoring, such as the use of Constructors Performance 
Evaluation System (CPES), among others, shall also be mandatorily applied to the 
work experience of the subcontractors. 

8)  Advance Payment 

8.1  The Procuring Entity shall make an advance payment on the Contract Price to the Contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price to be made in lump sum or, at 
the most, two installments according to a schedule specified in the SCC.  

8.2  The advance payment shall be made only upon:  

i) Written request of the contractor which shall form part of the contract document; and  

ii) Submission of an irrevocable standby Letter of Credit of equivalent value from a bank as confirmed 
by the Procuring Entity; a bank guarantee; or a surety bond callable upon demand issued by a duly 
licensed surety or insurance company, at the option of the Procuring Entity.  



8.3 The advance payment shall be recovered from the Contractor through deductions in amounts 
equivalent to the percentage of the total contract price that corresponds to the value of the advance 
payment granted. 

8.4 Once a month, Contractors may submit documents, such as Monthly Certificates,
1
 to show the 

progress or partial completion of a project. The Contractor may reduce its standby letter of credit or 
guarantee instrument by the amounts refunded by the Monthly Certificates, or any equivalent 
document subject to auditing and accounting rules, in the advance payment. 

9)  Progress Payments 

9.1  Once a month, the Contractor may submit a statement of work accomplished (SWA) or progress 
billing and corresponding request for progress payment for work accomplished. The SWA should 
show the amounts which the Contractor considers itself to be entitled to up to the end of the month, 
to cover (i) the cumulative value of the Works it executed to date, based on the items in the Bill of 
Quantities, and (ii) adjustments made for approved Variation Orders executed. Alternatively, the 
Procuring Entity may require in the Bidding Documents that the SWA or progress billing and the 
corresponding request for progress payment may only be submitted upon actual completion of the 
Infrastructure Project or a specific portion, segment, milestone or phase thereof. 

The Procuring Entity or Project Engineer shall check the Contractor’s SWA and certify the amount to 
be paid to the Contractor as progress payment. Materials and equipment delivered onsite but not yet 
incorporated in the Works shall not be included for payment, except as otherwise stipulated in the 
SCC.   

9.2  The Procuring Entity shall deduct the following from the certified gross amounts to be paid to the 
Contractor as progress payment: 

a) Cumulative value of the work previously certified and paid for. 

b) Portion of the advance payment to be recouped. 

c) Retention money in accordance with the conditions of the contract. 

d) Amount to cover third-party liabilities. 

e) Amount to cover uncorrected discovered defects in the Works. 

9.3 Payments shall be adjusted by deducting therefrom the amounts for advance payments and 
retention.  The Procuring Entity shall pay the Contractor the amounts certified by the Procuring Entity 
within twenty-eight (28) days from the date each certificate was issued.  No payment of interest for 
delayed payments and adjustments shall be made by the Procuring Entity. 

9.4 The first progress payment may be paid by the Procuring Entity to the Contractor, as indicated in the 
SCC; Provided, That at least a percentage of the Works has been accomplished as certified by the 
Procuring Entity and as indicated in the SCC. 

9.5  Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the Procuring 
Entity and shall be deemed covered by other rates and prices in the Contract. 

 

10)  Payment Documents 

10.1 Subject to existing accounting and auditing rules and regulations,
2
 the Contractor shall submit to the 

Procuring Entity monthly statements of the estimated value of the work executed less the cumulative 
amount certified previously. 

10.2  The Procuring Entity shall check the Contractor’s monthly statement and certify the amount to be 
paid to the Contractor. 

10.3  The value of Work executed shall: 

a) be determined by the Procuring Entity; 

 
1 Commission on Audit (COA) Circular 2012-001. 

2 COA Circular No. 2012-001. 



b) comprise the value of the quantities of the items in the Bill of Quantities completed; and 

c) include the valuations of approved variations. 

10.4  The Procuring Entity may exclude any item certified in a previous certificate or reduce the proportion 
of any item previously certified in any certificate in the light of later information. 

11)  Retention 

11.1  The Procuring Entity shall retain from each payment due to the Contractor an amount equal to a 
percentage thereof using the rate as specified in GCC Clause 11.2.  The said amount will serve to 
guarantee indemnity for uncorrected discovered defects and third-party liabilities arising from this 
Contract. This retention money shall be utilized if the contractor fails to repair the discovered defects. 
Should the retention money be insufficient, the PE may forfeit the performance security, which may 

ultimately lead to the termination of the contract.
3  

11.2  Progress payments are subject to retention of ten percent (10%) referred to as the retention money.  
Such retention shall be based on the total amount due to the Contractor prior to any deduction and 
shall be retained from every progress payment until fifty percent (50%) of the value of the Works, as 
determined by the Procuring Entity, are completed.  

If, after fifty percent (50%) completion, the work is satisfactorily done and on schedule, no additional 
retention shall be made; otherwise, the ten percent (10%) retention shall be imposed, which may be 

decreased to 5 percent (5%) by the Procuring Entity based on justifiable causes.
4
 

11.3  The total retention money shall be due for release upon final acceptance of the Works. The 
Contractor may, however, request the substitution of the retention money for each progress billing 
with irrevocable standby Letters of Credit from a bank, bank guarantees or surety bonds callable on 
demand, of amounts equivalent to the retention money substituted for and acceptable to 
Government; Provided, That the project is on schedule and is satisfactorily undertaken. Otherwise, 
the ten (10%) percent retention shall be made.  Said irrevocable standby letters of credit, bank 
guarantees and/or surety bonds, to be posted in favor of the Government shall be valid for a duration 
to be determined by the concerned implementing office/agency or Procuring Entity and will answer 
for the purpose for which the ten (10%) percent retention is intended, i.e., to cover uncorrected 
discovered defects and third party liabilities. 

11.4  On completion of the whole Works, the Contractor may substitute retention money with an “on 
demand” Bank guarantee in a form acceptable to the Procuring Entity. 

12)  Performance Security 
 

12.1  Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity, but in no 
case later than the signing of the contract by both parties, the winning Contractor shall furnish the 
performance security in any of the forms prescribed in ITB Clause 30 in relation to BDS Clause 30.2 
and 30.3. 

12.2  The performance security posted in favor of the Procuring Entity shall be forfeited in the event it is 
established that the Contractor is in default in any of its obligations under the contract.  

12.3  The performance security shall remain valid until issuance by the Procuring Entity of the Certificate 
of Final Acceptance. In case the performance security issued is valid for a specific period shorter 
than the term of the contract, including the defects liability period, the same shall be renewed or 
extended as often as necessary and immediately submitted to the Procuring Entity. In case of 
approved contract time extensions, the Contractor shall cause the extension of the validity of the 
performance security to cover the said extensions. 

12.4  The performance security may be released by the Procuring Entity after the issuance of the 
Certificate of Final Acceptance; Provided, That the Procuring Entity has no claims filed against the 
performance security.  

12.5  The Contractor shall post an additional performance security following the amount and form specified 
in ITB Clause 30  to cover any cumulative increase of more than ten percent (10%) over the original 

 
3  Supreme Court rulings (e.g. New Bian Yek Commercial, Inc. vs. Office of the Ombudsman, et. al., GR No. 169338[2009], and Tondo Medical 
Center vs. Rante, G.R. No. 230645 [2019] have affirmed this purpose, stating that retention money is a form of security to ensure the satisfactory 
completion of works and to cover any defects or third-party claims that may arise after project completion. 
 
4 Section 71.2.7 of the IRR. 



value of the contract as a result of change orders, extra work orders and supplemental agreements, 
as the case may be.  

12.6  In case of a reduction in the contract value or for partially completed Works under the contract which 
are usable and accepted by the Procuring Entity the use of which, in the judgment of the 
implementing agency or the Procuring Entity, will not affect the structural integrity of the entire project, 
the Procuring Entity shall allow a proportional reduction in the original performance security, provided 
that any such reduction is more than ten percent (10%) and that the aggregate of such reductions is 
not more than fifty percent (50%) of the original performance security.  

12.7  Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the 
Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to Act 

No. 3688
5
 against any subcontractor be they an individual, firm, partnership, corporation, or 

association supplying the Contractor with labor, materials and/or equipment for the performance of 
this Contract.  

13)  Detailed Engineering and Site Investigation Re ports 

13.1  The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports referred to in the SCC 
supplemented by any information obtained by the Contractor. 

13.2  Detailed engineering shall proceed only on the basis of the feasibility or preliminary engineering 
study made which establishes the technical viability of the project and conformance to land use and 
zoning guidelines prescribed by existing laws. The findings contained in the feasibility study, if 
undertaken for the project, shall be examined. If, in the course of this exercise, it is found that 
amendments would be desirable in the design standards of principal features, as proposed, specific 
recommendations for such changes shall be supported by detailed justifications, including their 
effects on the cost, and the economic justifications, if necessary. 

13.3 A schedule of detailed engineering activities shall include the following:  

a) Survey;  

b) Site Investigation;  

c) Soils and Foundation Investigation;  

d) Construction Materials Investigation;  

e) Preparation of Design Plans;  

f) Preparation of Technical Specifications; 

g) Preparation of Quantity and Cost Estimates;  

h) Preparation of Scope of Work;  

i) Preparation of Proposed Construction Schedule (and estimated Cash Flow for projects with 
Schedule over six (6) months;  

j) Preparation of Site or Right-of-Way Plans including Schedule of Acquisition;  

k)  Preparation of Utility Relocation Plan;  

l)  Preparation and Submission of Design Report;  

m) Environmental Impact Statement for critical project, as defined by the Department of 
Environment and Natural Resources;  

n) Preparation of minimum requirements for a Construction Safety and Health Program for the 
project being considered;  

o) Value Engineering Studies; and 

p) Preparation of report on asset climate hazards, risk assessment, disaster response strategies, 
and readiness planning.  

 
5 Also known as ”An Act for the Protection of Persons Furnishing Material and Labor for the Construction Of Public Works”. 



13.4 Work under detailed architectural and engineering design shall include, among others, the items 
stated in Section 8.3 of the IRR.  

14)  Licenses and Permits 

The Procuring Entity may, if requested by the Contractor, assist him in applying for permits, licenses or 
approvals, which are required for the Works. 

15)  Contractor’s Risk and Warranty Security 

15.1  From the time project construction commenced up to final acceptance, the Contractor shall assume 
full responsibility for any damage or destruction of the works, except those occasioned by force 
majeure; and the safety, protection, security, and convenience of its personnel, third parties, and the 
public at large, as well as the works, equipment, installation and the like to be affected by its 
construction work. 

15.2  The defects liability period for infrastructure projects shall be one (1) year from project completion up 
to final acceptance by the Procuring Entity.  During this period, the Contractor shall undertake the 
repair works, at its own expense, of any damage to the Works on account of the use of materials of 
inferior quality, defects in the construction, or due to any violation of the terms of the contract, within 
ninety (90) calendar days from the time the HoPE has issued an order to undertake repair.  In case 
of failure or refusal to comply with this mandate, the Procuring Entity shall undertake such repair 
works and shall be entitled to full reimbursement of expenses incurred therein upon demand. 

15.3  The defects liability period shall be covered by the performance security of the Contractor required 
in Section 68 of the IRR, which shall guarantee that the Contractor performs its responsibilities stated 
in GCC Clause 15.1 Unless otherwise indicated in the SCC, in case the Contractor fails to comply 
with the preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its 
properties to attachment or garnishment proceedings, and may impose the appropriate penalty under 
Sections 99, 100, and 101 of the IRR. All payables of the GoP in its favor shall be offset to recover 
the costs.  

15.4  The following persons shall be held responsible for “Structural Defects,” i.e., major faults or flaws or 
deficiencies in one or more key structural elements of the project which may lead to structural failure 
of the completed elements or structure, or “Structural Failures,” i.e., where one or more key structural 
elements in an infrastructure facility fails or collapses, thereby rendering the facility or part thereof 
incapable of withstanding the design loads, and/or endangering the safety of the users or the general 
public: 

a) Contractor – Where Structural Defects or Failures arise due to faults attributable to improper 
construction, use of inferior quality/substandard materials, and any violation of the contract 
plans and specifications, the Contractor shall be held liable; 

b) Consultants – Where Structural Defects or Failures arise due to faulty and/or inadequate 
design and specifications as well as construction supervision, then the consultant who 
prepared the design or undertook construction supervision for the project shall be held liable; 

c) Procuring Entity’s Representatives or Project Manager or Construction Managers and 
Supervisors – The project owner’s representative, project manager, construction manager, 
and supervisor shall be held liable in cases where the Structural Defects or Failures are due 
to their willful intervention in altering the designs and other specifications; negligence or 
omission in not approving or acting on proposed changes to noted defects or deficiencies in 
the design and/or specifications and the use of substandard construction materials in the 
project; 

d) Third Parties - Third Parties shall be held liable in cases where Structural Defects or Failures 
are caused by work undertaken by them such as leaking pipes, diggings or excavations, 
underground cables and electrical wires, underground tunnel, mining shaft and the like, in 
which case the applicable warranty to such structure should be levied to third parties for their 
construction or restoration works; and  

e) Users - In cases where Structural Defects or Failures are due to abuse or misuse by the 
End-User or Implementing Unit of the constructed facility and/or non–compliance by a user 
with the technical design limits and/or intended purpose of the same, then the user 
concerned shall be held liable. 

15.5  The warranty against Structural Defects or Failures, except those occasioned by force majeure, shall 
cover the period specified in the SCC reckoned from the date of issuance of the Certificate of Final 
Acceptance by the Procuring Entity. On the other hand, such warranty shall likewise be applied 
against non-structural defects  for instances that pertain to faults or deficiencies in non-load bearing 



components or finishes of the Project, such as minor cracks, leaks, or defects in workmanship or 
materials, which do not affect the stability or safety of the structure but may impact its appearance, 
functionality, or usability. 

15.6    To guarantee that the Contractor shall perform its responsibilities, it shall be required to post a warranty 
security, which shall be stated in Philippine Peso, in the form chosen by the Procuring Entity in 
accordance with the following schedule:  

Form of Warranty 
Amount of Warranty Security 
 Not less than the Percentage 

(%) of Total Contract Price  
(a) Cash or letter of credit issued by bank; 

Provided, however, that the letter of 
credit shall be confirmed or authenticated 
by a local bank, if issued by a foreign 
bank.  
 
For biddings conducted by LGUs, the 
Letter of Credit may be issued by other 
banks certified by the BSP as authorized 
to issue such financial instrument. 

Five Percent (5%) 

(b) Bank guarantee confirmed by bank. 
 
For biddings conducted by LGUs, the 
bank draft/guarantee may be issued by 
other banks certified by the BSP as 
authorized to issue such financial 
instrument. 

Ten Percent (10%) 

(c) Surety bond callable upon demand issued 
by GSIS or any surety or insurance 
company duly certified by the Insurance 
Commission 

Thirty Percent (30%) 

15.7 The warranty security shall be stated in Philippine Peso and shall remain effective within one (1) year 
from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, and returned 
only after the lapse of the said one (1) year period. This one (1) year period shall cover both structural 
and non-structural defects or failures; Provided, That in cases of structural defects or failures, 
warranties beyond the one (1) year period shall be subject to applicable laws, rules, and regulations 
such as the New Civil Code of the Philippines.  

15.8 In case of structural/non-structural defects or failure occurring during the applicable warranty period 
provided in GCC Clause 15.5, the Procuring Entity shall undertake the necessary restoration or 
reconstruction works and shall be entitled to full reimbursement by the parties found to be liable for 
expenses incurred therein upon demand, without prejudice to the imposition of administrative 
sanctions as prescribed by RA No. 12009 and without prejudice to the imposition of civil and criminal 
sanctions as provided under applicable laws against the responsible persons as well as the forfeiture 
of the warranty security posted in favor of the Procuring Entity. 

16)  Procuring Entity’s Risk 

16.1  From the Start Date until the Certificate of Final Acceptance has been issued, the following are risks 
of the Procuring Entity: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, 
Plant, Materials, and Equipment), which are due to: 

i) any type of use or occupation of the Site authorized by the Procuring Entity after the 
official acceptance of the Works; or 

ii) negligence, breach of statutory duty, or interference with any legal right by the 
Procuring Entity or by any person employed or contracted by it, except the 
Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due 
to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war or 
radioactive contamination directly affecting the country where the Works are to be executed. 



17)  Insurance 

17.1  The Contractor shall, under its name and at its own expense, obtain and maintain, for the duration 
of this Contract, the following insurance coverage: 

a) Contractor’s All Risk Insurance, with an exception for Simple Infrastructure Projects, as 
applicable; 

b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by the 
Contractor; 

c) Personal injury or death of Contractor’s employees; and 

d) Comprehensive insurance for third party liability to Contractor’s direct or indirect act or 
omission causing damage to third persons. 

17.2 The Contractor shall provide evidence to the Procuring Entity that the insurances required under this 
Contract have been effected and shall, within a reasonable time, provide copies of the insurance 
policies to the Procuring Entity.  

17.3  The Contractor shall notify the insurers of changes in the nature, extent, or program for the execution 
of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of 
this Contract and shall produce to the Procuring Entity the insurance policies in force including the 
receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance company approved by the 
Procuring Entity. 

17.4  If the Contractor fails to obtain and keep in force the insurances referred to herein or any other 
insurance required to be obtained under the terms of this Contract, the Procuring Entity may obtain 
and keep in force any such insurances and pay such premiums as may be necessary for the purpose.  
From time to time, the Procuring Entity may deduct the amount it shall pay for said premiums 
including twenty five percent (25%) therein from any monies due, or which may become due, to the 
Contractor, without prejudice to the Procuring Entity exercising its right to impose other sanctions 
against the Contractor pursuant to the provisions of this Contract. 

17.5  In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at the 
Contractor’s expense, take whatever measure is deemed necessary for its protection and that of the 
Contractor’s personnel and third parties, and/or order the interruption of dangerous Works.  In 
addition, the Procuring Entity may refuse to make the payments under GCC Clause 9 until the 
Contractor complies with this Clause. 

17.6  The Contractor shall immediately replace the insurance policy obtained as required in this Contract, 
without need of the Procuring Entity’s demand, with a new policy issued by a new insurance company 
acceptable to the Procuring Entity for any of the following grounds: 

a) The issuer of the insurance policy to be replaced has:  

i) become bankrupt;  

ii) been placed under receivership or under a management committee;  

iii) been sued for suspension of payment;  

iv) been suspended by the Insurance Commission and its license to engage in business 
or its authority to issue insurance policies has been cancelled; or 

v) Where reasonable grounds exist that the insurer may not be able, fully and promptly, 
to fulfill its obligation under the insurance policy. 

18)  Liquidated Damages 

18.1  When the Contractor fails to satisfactorily complete the Works under the contract within the specified 
contract duration, inclusive of duly granted time extensions, if any, the Contractor shall be liable for 
liquidated damages in an amount equal to at least one-tenth (1/10) of one percent (1%) of the cost 
of the unperformed portion of the Works for every day of delay. 



18.2  In computing liquidated damages, the Procuring Entity shall determine the usability of the project. A 
project or a portion thereof may be deemed usable when it starts to provide the desired benefits as 
certified by the End-User or Implementing Unit and approved by the HoPE.  

18.3  To be entitled to liquidated damages, the Procuring Entity does not have to prove that it has incurred 
actual damages. Such amount shall be deducted from any money due, or which may become due 
the Contractor under the contract, collected from the retention money or other securities posted by 
the Contractor, or a combination thereof, whichever is convenient to the Procuring Entity.  

18.4  In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, 
the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of 
action and remedies available under the circumstances.  

18.5 If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring 
Entity shall correct any overpayment of liquidated damages by the Contractor by adjusting the next 
payment schedule. 

19)  Settlement of Disputes 

19.1  Any dispute arising from the implementation of a contract covered by the Act and the IRR shall 
primarily be resolved and settled amicably by mutual consultation or agreement. 

19.2  In case of failure to settle the dispute amicably, the parties may mutually agree in writing to resort to 
other modes of alternative dispute resolution (ADR) to promote efficiency in the procurement 
process. Accordingly, they are encouraged to select the most expeditious mode of ADR available.  

If arbitration is chosen as the ADR method, this shall be incorporated as a provision in the contract 
and referred to the Arbitrator specified in the SCC. 

19.3 If the dispute remains unresolved after exhausting the remedies provided above, it may be submitted 
to  other forms of alternative dispute resolution, such as mediation, conciliation, early neutral 
evaluation, mini-trial, or any combination thereof, in accordance with RA No. 9285, otherwise known 
as the "Alternative Dispute Resolution Act of 2004”. However, disputes that are within the 
competence or jurisdiction of the Construction Industry Arbitration Commission shall be referred to 

the same for resolution.
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20) Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under this Contract shall 
be as provided by the laws of the Republic of the Philippines.  

21) Termination for Breach of Contract 

21.1  The Procuring Entity shall terminate the contract for breach thereof when any of the following 
conditions are present: 

a)  Due to the Contractor’s fault and while the project is on-going, it has incurred negative 
slippage of fifteen percent (15%) or more in accordance with Presidential Decree No. 1870, 
s. 1983; 

b) Due to the Contractor’s fault and after the contract time has expired, it has incurred a 
negative slippage of ten percent (10%) or more in the completion of the work;  

c) The Contractor abandons the contract works, plainly demonstrates an intention not to 
continue the performance of the Contractor’s obligations under the contract, refuses or fails 
to comply with the Procuring Entity’s instructions, or fails to proceed expeditiously and 
without delay despite a written notice by the Procuring Entity; 

d) When the Contractor, without reasonable excuse, fails to comply with the Notice of Rejection 
given by the Project Engineer that, after examination therein, the Infrastructure Project is 
found to be defective or otherwise not in accordance with the Contract, or a Project 
Engineer’s instruction to conduct remedial work, within 30 days after receiving the said 
notice; 

 
6 Executive Order No. 1008 (Construction Industry Arbitration Law); and Construction Industry Arbitration Commission Revised Rules of 

Procedure. 



e) The Contractor does not actually have on the project site the minimum essential equipment 
listed on the Bid necessary to prosecute the Works in accordance with the approved work 
plan and equipment deployment schedule as required for the project; 

f) The Contractor does not execute the Works in accordance with the contract or persistently 
or flagrantly neglects to carry out its obligations under the contract; 

g) The Contractor neglects or refuses to remove materials or to perform a new work that has 
been rejected as defective or unsuitable; 

h) The Contractor subcontracts any part of the contract works without approval by the Procuring 
Entity; or 

i) The Contractor becomes bankrupt or insolvent; goes into liquidation, administration, 
reorganization, winding-up, or dissolution; becomes subject to the appointment of a 
liquidator, receiver, administrator, manager, or trustee; enters into a composition or 
arrangement with the Contractor’s creditors; or any act is done or any event occurs which is 
analogous to or has a similar effect to any of these acts or events under applicable laws. 

21.2  All materials on the Site, Plant, Works, including Equipment paid under this Contract, including those 
identified by the Procuring Entity in the SCC pursuant to GCC Clause 9.1, shall be deemed to be the 
property of the Procuring Entity if this Contract is terminated because of the Contractor's breach. 

22)   Termination Due to Force Majeure  

22.1  For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used 
interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean an 
event which could not have been foreseen, or though foreseen, was inevitable.  It shall not include 
ordinary unfavorable weather conditions, and any other cause the effects of which could have been 
avoided with the exercise of reasonable diligence by the Contractor.  

22.2  If this Contract is discontinued by an outbreak of war or by any other similar event entirely outside 
the control of either the Procuring Entity or the Contractor, the Procuring Entity shall certify that this 
Contract has been discontinued.  The Contractor shall make the Site safe and stop work as quickly 
as possible after receiving the certificate and shall be paid for all Works carried out before receiving 
it and for any Work carried out afterwards to which a commitment was made by the Procuring Entity.  

22.3  If the event continues for a period of eighty-four (84) days, either party may then give notice of 
termination, which shall take effect twenty-eight (28) days after the giving of the notice.  

22.4  After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of 
the Works executed and of the materials and Plant, in relation to GCC Clause 9.1 and 21.2, adjusted 
by the following:  

(a) any sum to which the Contractor is entitled under GCC Clause 30; and 

(b) any sum to which the Procuring Entity is entitled. 

22.5 The net balance due shall be paid or repaid within a reasonable time period from the time of the 
notice of termination. 

23)  Termination by Contractor 

The Contractor may terminate this Contract with the Procuring Entity if the Works are completely stopped for 
a continuous period of at least sixty (60) calendar days through no fault of its own, due to any of the following 
reasons: 

a)  Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-of-way, 
or other items it is obligated to furnish under the terms of this Contract;  

b)  Substantial failure of the Procuring Entity to perform its obligations under the contract, and such 
failure constitutes a material breach of the Procuring Entity’s obligations under the contract;  

c)  Prolonged suspension by the Procuring Entity, through no fault of the Contractor, which affects the 
substantial part of the Infrastructure Project; or  

d)  The prosecution of the Work is disrupted by the adverse peace and order situation, as certified by 
the Armed Forces of the Philippines Provincial Commander and approved by the Secretary of 
National Defense. 



24)  Termination for Convenience 

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in whole or in part, at any 
time, if it has determined the existence of any of the following conditions that make contract implementation 
economically, financially, or technically impractical or unnecessary: 

i) If physical and economic conditions have significantly changed so as to render the project 
no longer economically, financially, or technically feasible, as determined by the HoPE; or  

ii) The HoPE has determined the existence of conditions that make project implementation 
impractical or unnecessary, such as, but not limited to, fortuitous events, changes in laws 
and government policies. 

25) Termination for Unlawful Acts  

The Procuring Entity may terminate the contract in case it is determined prima facie that the Contractor, 
including any joint venture partner therein, has engaged, before or during the implementation of the contract, 
in unlawful deeds and behaviors relative to contract acquisition and implementation. These unlawful acts 
include, but are not limited to, the following:  

a) Corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in ITB Clause 
3.1Error! Reference source not found. , unless otherwise specified in the SCC; 

b) Drawing up or using forged documents;  

c) Using adulterated materials, means, or methods, or engaging in production contrary to rules of 
science or trade; or  

d) Any other act analogous to the foregoing. 

26) Termination for Other Causes 

26.1  The Procuring Entity may terminate this Contract, in whole or in part, at any time for its convenience.  
The HoPE may terminate this Contract for the convenience of the Procuring Entity if physical and 
economic conditions have significantly changed so as to render the project no longer economically, 
financially, or technically feasible, as determined by the HoPE; or if the HoPE has determined the 
existence of conditions that make project implementation impractical or unnecessary, such as, but 
not limited to, fortuitous events, changes in laws and government policies. 

26.2  The Procuring Entity or the Contractor may terminate this Contract if the other party causes a 
fundamental breach of this Contract. 

26.3  Other breaches of Contract shall include, but shall not be limited to, the following: 

a) The Contractor stops work for twenty-eight (28) days when no stoppage of work is shown on 
the current Program of Work and the stoppage has not been authorized by the Procuring 
Entity; 

b) The Procuring Entity instructs the Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within twenty-eight (28) days; 

c) A payment certified by the Procuring Entity is not paid to the Contractor within eighty-four 
(84) days from the date of the Procuring Entity’s certificate; 

d) The Procuring Entity gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Procuring Entity; 

e) The Contractor does not maintain a Security, which is required;  

f) The Contractor has delayed the completion of the Works by the number of days for which 
the maximum amount of liquidated damages can be paid, as defined in the GCC 18; and 

26.4  The Funding Source or the Procuring Entity, as appropriate, will seek the imposition of administrative 
sanctions as prescribed by RA No. 12009 and without prejudice to the imposition of civil and criminal 
sanctions as provided under applicable against individuals and organizations deemed to be involved 
with corrupt, fraudulent, or coercive practices. 



26.5  When persons from either party to this Contract gives notice of a fundamental breach to the Procuring 
Entity in order to terminate the existing contract for a cause other than those listed under GCC Clause 
26.3, the Procuring Entity shall decide whether the breach is fundamental or not. 

26.6  If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible. 

27)  Procedures for Termination of Contracts 

27.1  The following provisions shall govern the procedures for the termination of this Contract: 

a) Verification - Upon receipt of a written report of acts or causes which may constitute grounds 
for termination as aforementioned, or upon its own initiative, the End-User or Implementing 
Unit shall, within a period of seven (7) calendar days, verify the existence of such grounds 
and cause the execution of a Verified Report, with all relevant evidence attached; 

b) Notice to Terminate  - Upon recommendation by the End-User or Implementing Unit, the 
HoPE shall terminate contracts only by written notice to the Contractor conveying the 
termination of the contract. The notice shall state: 

(i) that the Contract is being terminated for any of the grounds aforementioned, and a 
statement of the acts that constitute the grounds constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this contract should not be 
terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified Report; 

c) Show Cause  - Within a period of seven (7) calendar days from receipt of the Notice of 
Termination, the Contractor shall submit to the HoPE a verified position paper stating why 
the contract should not be terminated. If the Contractor fails to show cause after the lapse of 
the seven (7) day period, either by inaction or by default, the HoPE shall issue an order 
terminating the contract;  

d) Rescission of Notice of Termination  - The Procuring Entity may, at any time before receipt 
of the Contractor’s verified position paper, withdraw the Notice to Terminate if it is determined 
that certain items or works subject of the notice had been completed, delivered, or performed 
before the Contractor’s receipt of the notice;  

e) Decision  - Within a non-extendible period of ten (10) calendar days from receipt of the 
verified position paper, the HoPE shall decide whether or not to terminate the contract. It 
shall serve a written notice to the Contractor of its decision and, unless otherwise provided, 
the contract is deemed terminated from receipt of the Contractor of the notice of the decision. 
The termination shall only be based on the grounds stated in the Notice to Terminate. 

f) Contract Termination Review Committee (CTRC)  - The HoPE may create a committee to 
assist him in the discharge of its functions under the IRR. All decisions recommended by the 
CTRC shall be subject to the approval of the HoPE 

g) Take-over of Contracts  - If a Procuring Entity terminates the contract due to default, 
insolvency, or for cause, it may enter into a Negotiated Procurement (Take-over of 
Contracts) pursuant to Section 35(c) of the IRR.  

h) Notice by Contractor - The Contractor must serve a written notice to the Procuring Entity 
of its intention to terminate the contract at least thirty (30) calendar days before its intended 
termination. The contract is deemed terminated if it is not resumed in thirty (30) calendar 
days after the receipt of such notice by the Procuring Entity.  

27.2  Notwithstanding Section 99 of RA No. 12009 and as provided by applicable laws, the Procuring Entity 
shall impose on Contractors after the termination of the contract, the penalty of suspension for one 
(1) year for the first offense, suspension for two (2) years for the second offense from participating 
in the public bidding process, for violations committed during the contract implementation stage, as 
stated in the SCC. 



28) Approval of Drawings and Temporary Works by the  Procuring Entity 

28.1  All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject to 
prior approval by the Procuring Entity before its use.  

28.2 The Contractor shall be responsible for design of Temporary Works. 

28.3 The Procuring Entity’s approval shall not alter the Contractor’s responsibility for design of the 
Temporary Works. 

28.4  The Contractor shall obtain approval of third parties to the design of the Temporary Works, when 
required by the Procuring Entity. 

29)  Acceleration and Delays Ordered by the Procuri ng Entity 

29.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the 
Procuring Entity will obtain priced proposals for achieving the necessary acceleration from the 
Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date will be 
adjusted accordingly and confirmed by both the Procuring Entity and the Contractor. 

29.2 If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring Entity, they 
are incorporated in the Contract Price and treated as a Variation. 

30) Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clauses 22, 23 and 24 in relation to 
GCC Clause 20, the Contractor shall be entitled to the amount of such cost. If as a result of any of the said 
events, it is necessary to change the Works, this shall be dealt with as a Variation. 

31)  Dayworks 

31.1  Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in the SCC, the 
Contractor shall determine the Dayworks rates to be included or indicated in the Bid. The Dayworks 
rates in the Contractor’s bid shall be used for small additional amounts of work only when the 
Procuring Entity has given written instructions in advance for additional work to be paid for in that 
way. 

31.2  All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the 
Procuring Entity.  Each completed form shall be verified and signed by the Procuring Entity within 
two days of the work being done. 

31.3  The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms from both the 
Procuring Entity and Contractor. 

32)  Early Warning 

32.1  The Contractor shall warn the Procuring Entity at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the quality of the work, increase the Contract 
Price, or delay the execution of the Works.   

32.2 The Contractor shall cooperate with the Procuring Entity in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in 
the work and in carrying out any resulting instruction of the Procuring Entity. Should such events or 
circumstances arise which increase the Contract price or delay the execution of Works, the 
provisions on variation order shall apply. 

33)  Program of Work 

33.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity for approval a 
Program of Work showing the general methods, arrangements, order, and timing for all the activities 
in the Works. 

33.2  An update of the Program of Work shall show the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining work, including any changes to the 
sequence of the activities. 

33.3  The Contractor shall submit to the Procuring Entity for approval an updated Program of Work at 
intervals no longer than the period stated in the SCC.  If the Contractor does not submit an updated 
Program of Work within this period, the Procuring Entity may withhold the amount stated in the SCC 



from the next payment schedule and continue to withhold this amount until the next payment after 
the date on which the overdue Program of Work has been submitted. 

33.4  The Procuring Entity’s approval of the Program of Work shall not alter the Contractor’s obligations.  
A revised Program of Work produced by the Contactor shall show the effect of any approved 
Variations, and shall include all Variations. The Contractor may revise the Program of Work, based 
on the Variation Order, and submit it to the Procuring Entity again.  

33.5 When the Program of Work is updated, the Contractor shall provide the Procuring Entity with an 
updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in 
the Contract, converted as necessary using the Contract exchange rates. 

34)  Management Conferences 

34.1  Either the Procuring Entity or the Contractor may require the other to attend a Management 
Conference.  The Management Conference shall review the plans for remaining work and deal with 
matters raised in accordance with the early warning procedure. 

34.2  The Procuring Entity shall record the business of Management Conferences and provide copies of 
the record to those attending the Conference and to the Procuring Entity.  The responsibility of the 
parties for the actions to be taken shall be decided by the Procuring Entity either at the Management 
Conference or after the Management Conference. The Procuring Entity shall communicate these 
responsibilities in writing to all who attended the Conference. 

35)  Bill of Quantities 

35.1 The Bill of Quantities shall contain items of work for the construction, installation, testing, 
commissioning of work, materials, and labor among others, to be done by the Contractor. 

35.2  The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the quantity 
of the work done at the rate in the Bill of Quantities for each item. 

35.3  If the final quantity of any work item completed differs from the quantity indicated in the Bill of 
Quantities, and the difference does not exceed twenty-five percent (25%) of the original quantity for 
that item, the Procuring Entity shall adjust the Contract accordingly. 

This shall be allowed only if the total amount of all such changes does not go beyond ten percent 
(10%) of the total Contract price, subject to applicable laws, rules, and regulations. 

35.4 If requested by the Procuring Entity, the Contractor shall provide the Procuring Entity with a detailed 
cost breakdown of any rate in the Bill of Quantities. 

36)  Instructions, Inspections and Audits 

36.1  The Procuring Entity shall at all reasonable times during construction of the Works be entitled to 
examine, inspect, measure and test the materials and workmanship, and to check the progress of 
the construction.  

36.2  If the Procuring Entity instructs the Contractor to carry out a test not specified in the Specification to 
check whether any work has a defect and the test shows that it does, the Contractor shall pay for the 
test and any samples.  In the absence of any defect, the test shall be a compensation event with no 
adverse consequences to the contractor. 

36.3  The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor and to have them audited by 
auditors appointed by the Funding Source, if so required by the Funding Source. 

37)  Identifying Defects 

The Procuring Entity shall check the Contractor’s work and notify the Contractor of any defects that are found.  
Such checking shall not affect the Contractor’s responsibilities.  The Procuring Entity may instruct the 
Contractor to check noted defects and test any work that the Procuring Entity considers as substandard 
and/or defective. 

38)  Correction of Defects 

38.1 The Procuring Entity shall give notice to the Contractor of any defects before the end of the Defects 
Liability Period, which is one (1) year from project completion up to final acceptance by the Procuring 
Entity.   



38.2 Every time notice of a defect is given, the Contractor shall correct the notified defect within ninety 
(90) calendar days from the time the HoPE has issued an order to undertake repair. 

38.3 The Contractor shall correct the defects which they notice themselves before the end of the Defects 
Liability Period.  

38.4 The Procuring Entity shall certify that all defects have been duly corrected.  

39)  Uncorrected Defects 

39.1  The Procuring Entity shall give the Contractor at least fourteen (14) days' notice of its intention to 
use a third party to correct a Defect. If the Contractor does not correct the Defect himself within the 
period, the Procuring Entity may have the Defect corrected by the third party. The cost of the 
correction will be deducted from the Contract Price. 

39.2  The use of a third party to correct defects that are uncorrected by the Contractor will in no way relieve 
the Contractor of its liabilities and warranties under the Contract. 

40)  Variation Orders 

40.1  Variation Orders may be issued by the Procuring Entity to cover any increase or decrease in 
quantities, including the introduction of new work items that are not included in the original contract 
or reclassification of work items that are either due to change of plans, design or alignment to suit 
actual field conditions resulting in disparity between the preconstruction plans used for purposes of 
bidding and the "as staked plans" or construction drawings prepared after a joint survey by the 
Contractor and the Government after award of the contract. 

Provided, That in case of positive or additive Variation Order/s, the cumulative amount thereof shall 
not exceed ten percent (10%) of the original contract price; Provided, further, That the scope of works 
shall not be reduced as to accommodate a positive Variation Order. In all cases, the addition of works 
under Variation Orders should be within the general scope of the project as bid and awarded.  

40.2 Any cumulative positive Variation Order beyond ten percent (10%) of the original contract price shall 
be the subject of another procurement project to be bid out if the Works are separable from the 
original contract. In exceptional cases where it is urgently necessary to complete the original scope 
of work, the HoPE, upon the recommendation of the End-User or Implementing Unit, may authorize 
positive Variation Order/s resulting to a cumulative value of the positive Variation Orders beyond ten 
percent (10%) but not more than twenty percent (20%) of the original contract price. 

All progress payments shall first be charged against the advance payment until the latter has been 
fully exhausted, at the option of the Procuring Entity.  

40.3 A Variation Order may either be in the form of a Change Order or Extra Work Order: 

a) A Change Order may be issued by the HoPE or duly authorized representative to cover any 
increase or decrease in quantities of original work items in the contract. 

b) An Extra Work Order may be issued by the implementing official to cover the introduction of 
new work necessary for the completion, improvement or protection of the project which was 
not included as items of work in the original contract, such as, where there are subsurface 
or latent physical conditions at the site differing materially from those indicated in the 
contract, or where there are duly unknown physical conditions at the site of an unusual nature 
differing materially from those ordinarily encountered and generally recognized as inherent 
in the work or character provided for in the contract. 

40.4  For Variation Orders, the Contractor shall be paid for additional work items whose unit prices shall 
be derived based on the following: 

a) For additional or extra works duly covered by Change Orders involving work items which are 
exactly the same or similar to those in the original contract, the applicable unit prices of work 
items original contract shall be used. 

b) For additional or extra works duly covered by Extra Work Orders involving new work items 
that are not in the original contract, the unit prices of the new work items shall be based on 
the direct unit costs used in the original contract (e.g., unit cost of cement, rebars, form 
lumber, labor rate, equipment rental, etc.). All new components of the new work item shall 
be fixed prices; Provided, The same is acceptable to both the Government and the 
Contractor; Provided further, That the direct unit costs of new components shall be based 
on the Contractor's estimate as validated by the Procuring Entity concerned via documented 



canvass in accordance with existing rules and regulations. The direct cost of the new work 
item shall then be combined with the mark-up factor (i.e., taxes and profit) used by the 
Contractor in its bid to determine the unit price of the new work item. 

40.5  Under no circumstances shall a Contractor proceed to commence work under any Change Order or 
Extra Work Order unless it has been approved by the HoPE or its duly authorized representative. 
However, under any of the following conditions, the Procuring Entity’s representative or Project 
Engineer may, subject to the availability of funds and within the limits of its delegated authority, allow 
the immediate start of work under any Change Order or Extra Work Order:  

a) In the event of an emergency where the prosecution of the work is urgent to avoid detriment 
to public service, or damage to life and/or property; and/or 

b) When time is of the essence; 

Provided, however, That such approval is valid on work done up to the point where the cumulative 
increase in value of work on the project which has not yet been duly fully approved does not exceed 
five percent (5%) of the adjusted original contract price.  

Provided, further, That immediately after the start of work, the corresponding Change Order or Extra 
Work Order shall be prepared and submitted for approval in accordance with the abovementioned 
rules. Payments for Works satisfactorily accomplished on any Change Order or Extra Work Order 
may be made only after approval of the same by the HoPE or its duly authorized representative.  

Provided, finally, That for a Change Order or Extra Work Order involving a cumulative amount 
exceeding five percent (5%) of the original contract price, no work thereon may be commenced 
unless said Change Order or Extra Work Order has been approved by the HoPE or its duly authorized 
representative.  

41)  Contract Completion 

Once the project reaches an accomplishment of ninety-five (95%) of the total contract amount, the Procuring 
Entity may constitute an inspectorate team to conduct preliminary inspection and submit a punch-list to the 
Contractor in preparation for the final turnover of the project. Said punch-list will contain, among others, the 
remaining Works, Work deficiencies for necessary corrections, and the specific duration/time to fully complete 
the project within the approved remaining contract time. This, however, shall not preclude the claim of the 
Procuring Entity for liquidated damages, if applicable. 

42)  Suspension of Work 

42.1  The Procuring Entity shall have the authority to suspend the work wholly or partly by written order for 
such period as may be deemed necessary, due to force majeure or any fortuitous event or for failure 
on the part of the Contractor to correct bad conditions which are unsafe for workers or for the general 
public, to carry out valid orders given by the Procuring Entity or to perform any provisions of the 
contract, or due to adjustment of plans to suit field conditions as found necessary during construction. 
The Contractor shall immediately comply with such order to suspend the work wholly or partly. 

42.2  The Contractor or its duly authorized representative shall have the right to suspend work operation 
on any or all projects or activities along the critical path of activities after fifteen (15) calendar days 
from date of receipt of written notice from the Contractor to the district engineer, regional director, 
consultant or equivalent official, as the case may be, due to the following: 

a) There exist right-of-way problems which prohibit the Contractor from performing work in 
accordance with the approved construction schedule. 

b) Requisite construction plans which must be owner furnished are not issued to the Contractor 
precluding any work called for by such plans. 

c) Peace and order conditions that make it extremely dangerous, if not possible, to work. 
However, this condition must be certified in writing by the PNP station which has 
responsibility over the affected area and confirmed by the Department of the Interior and 
Local Government (DILG) Regional Director. 

d) There was a failure on the part of the Procuring Entity to deliver government-furnished 
materials and equipment as stipulated in the contract. 

e) Delay in the payment of Contractor's claim for progress billing beyond forty-five (45) calendar 
days from the time the Contractor's claim has been certified by the Procuring Entity’s 
authorized representative that the documents are complete, unless there are justifiable 
reasons for the delay in payment which shall be communicated in writing to the Contractor. 



42.3  In case of total suspension, or suspension of activities along the critical path, which is not due to any 
fault of the Contractor, the elapsed time between the effectivity of the order suspending operation 
and the order to resume work shall be allowed to the Contractor by adjusting the contract time 
accordingly. 

43)  Payment on Termination 

43.1  If the Contract is terminated because of a breach of Contract by the Contractor, the Procuring Entity 
shall issue a certificate for the value of the work done and Materials ordered less advance payments 
received up to the date of the issue of the certificate, and less the percentage to apply to the value 
of the work not completed, as indicated in the SCC. Additional Liquidated Damages shall not apply.  
If the total amount due to the Procuring Entity exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Procuring Entity. 

43.2    If the Contract is terminated for the Procuring Entity’s convenience, or due to a breach of Contract by 
the Procuring Entity, the Procuring Entity shall issue a certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of the certificate. 

43.3  The net balance due shall be paid or repaid within twenty-eight (28) days from the notice of 
termination. 

43.4  If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the Procuring Entity shall 
promptly return the Performance Security to the Contractor. 

44)  Extension of Contract Time  

44.1  Should the amount of additional work or other special circumstances warrant the entitlement of the 
Contractor to an extension of contract time, the Procuring Entity shall determine the amount of such 
extension; Provided, That the Contractor has notified the Procuring Entity of its claim for extension 
of contract time prior to the expiration of the contract time, and within thirty (30) calendar days after 
the additional work has been commenced or the circumstances leading to such claim have arisen, 
as the case may be, in order to give the Procuring Entity the opportunity to investigate the claim. 
Failure to provide such notice shall constitute a waiver of such a claim by the Contractor. Upon 
receipt of full and detailed particulars, the Procuring Entity shall examine the facts and extent of the 
delay and shall extend the contract time to complete the contract work when, in the Procuring Entity's 
opinion, the findings of facts justify an extension. 

44.2 No extension of contract time shall be granted to the Contractor due to ordinary unfavorable weather 
conditions and inexcusable negligence of the Contractor to provide the required equipment, supplies, 
or materials. 

44.3  Extension of contract time may be granted only when the affected activities fall within the critical path 
of the Program Evaluation and Review Technique (PERT), Critical Path Method (CPM), Precedence 
Diagram Method (PDM) or any other project management tool. 

44.4  No extension of contract time shall be granted when the reason given to support the request for 
extension was already considered in the determination of the original contract time during the 
conduct of detailed engineering and in the preparation of the contract documents as agreed upon by 
the parties before contract perfection. 

44.5  Extension of contract time may be granted in the cases indicated in the SCC. 

44.6  The written consent of the bank, or surety or insurance company, as the case may be, must be 
attached to any request of the Contractor for extension of contract time and submitted to the 
Procuring Entity for consideration and the validity of the Performance Security shall be 
correspondingly extended. 

44.7 The Procuring Entity shall extend the Intended Completion Date if a Variation is issued which makes 
it impossible for the Intended Completion Date to be achieved by the Contractor without taking steps 
to accelerate the remaining work, which would cause the Contractor to incur additional costs.  No 
payment shall be made for any event which may warrant the extension of the Intended Completion 
Date. 

44.8 The Procuring Entity shall decide whether and by how much to extend the Intended Completion Date 
within twenty (20) days of the Contractor asking the Procuring Entity for a decision thereto after fully 
submitting all supporting information.  If the Contractor has failed to give early warning of a delay or 



has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in 
assessing the new Intended Completion Date. 

45)  Price Escalation  

In the event of an extraordinary increase in prices of specific components of the Infrastructure Project, price 
escalation may be considered, subject to prior approval of the GPPB. If the cost of construction components 
increases by more than ten percent (10%) of the unit price of work items, as determined against the prevailing 
price indices of the PSA, a price escalation may be authorized at a no-loss, no-gain basis, using the 
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA shall ensure that its 
price indices are region-specific and updated on a monthly basis 

46)  Completion 

The Contractor shall request the Procuring Entity to issue a Certificate of Completion of the Works, and the 
Procuring Entity will do so upon determining that the work is completed. 

47)  Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the date of issuance 
of a Certificate of Completion; Provided, That it shall not release the Contractor of its responsibilities within 
the defects liability period. 

48)  Operating and Maintenance Manuals 

48.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall 
supply them by the dates stated in the SCC. 

48.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, or 
they do not receive the Procuring Entity’s approval, the Procuring Entity shall withhold the amount 
stated in the SCC from payments due to the Contractor.
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Special Conditions of Contract 

GCC Clause  

1.1 The Intended Completion Date is 90 working days 

NOTE: The contract duration shall be reckoned from the start date, not from the contract's 
effectivity date. 

1.2 The Procuring Entity is 

LGU-Pandan, Catanduanes 
Salvacion Street 
Barangay Libod 
Pandan, Catanduanes. 

1.3 The Site is located at Pandan, Catanduanes, and is defined in drawings No.  [2-6]. 

Barangay Cobo, San Rafael, Catamban, Oga, and Del Sur. 

1.4 The Start Date shall be indicated in the Notice to Proceed. 

1.5 The Works consist of the construction of solar post pedestals and the installation of 265 units 
of integrated solar streetlights with galvanized straight poles, anchor bolts, nuts, and 
washers. Pole spacing is 20 meters on the left side of the roads. 

2.2 Sectional completion is not applicable to this contract. The works shall be completed in their 
entirety on the Completion Date specified herein. 

5.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor upon 
receipt of the Notice to Proceed. 

6.5 The Contractor shall employ the following Key Personnel:   

1. Project Engineer (Civil Engineer) 
2. Accredited Safety Officer (duly accredited safety officer by the DOLE, has completed at 

least the mandatory 40-hour construction occupational safety and health training 
course) 

3. Electrical Engineer 
4. Foreman (at least high school graduate) 

7.1 No further instructions. 

8.1 The amount of the advance payment is 15% of the Contract Price, and the schedule of 
payment is to be made in a lump sum. 

9.1 No further instructions.  

9.4 The advance payment shall be repaid by the contractor by deducting fifteen percent (15%) 
from his periodic progress payments, a percentage equal to the percentage of the total 
contract price used for the advance payment. 

The first progress payment may be paid by the Procuring Entity to the Contractor, provided 
that at least 20% of the Works have been accomplished as certified by the Procuring Entity. 

12.7 No further instructions. 

13.1 The site investigation reports are: 
 

1. Proper easement of the pole from the road 
2. Location of the pole to be constructed on the other side of the FICELCO electrical 

lines 



15.3 No further instructions. 

15.5 Warranty for solar-powered streetlights shall be 6 years, and 1 year for the structural 
defect liability of the physical pole installation. 

19.2 The Arbitrator is the person appointed jointly by the Procuring Entity and the Contractor: 

20 No additional provision. 

25(a) No further instructions. 

27.2 The following violations will warrant suspension, which may include, but are not limited to, 
are: 

a) Failure of the Contractor, due solely to its fault or negligence, to mobilize and start 
work or performance within the specified period in the Notice to Proceed (“NTP”); 

b) Failure by the Contractor to fully and faithfully comply with its contractual obligations 
without valid cause, or failure by the Contractor to comply with any written lawful 
instruction of the Procuring Entity or its representative(s) pursuant to the 
implementation of the contract.  For the procurement of infrastructure projects or 
consultancy contracts, lawful instructions include but are not limited to the following: 

i) Employment of competent technical personnel, competent engineers and/or work 
supervisors; 
ii) Provision of warning signs and barricades in accordance with approved plans and 
specifications and contract provisions; 
iii) Stockpiling in proper places of all materials and removal from the project site of 
waste and excess materials, including broken pavement and excavated debris in 
accordance with approved plans and specifications and contract provisions; 
iv) Deployment of committed equipment, facilities, support staff and manpower; and 
v) Renewal of the effectivity dates of the performance security after its expiration 
during the course of contract implementation. 

c) Assignment and subcontracting of the contract or any part thereof or substitution of 
key personnel named in the proposal without prior written approval by the Procuring 
Entity. 

d) Poor performance by the Contractor or unsatisfactory quality and/or progress of work 
arising from its fault or negligence as reflected in the Constructor's Performance 
Evaluation System (“CPES”) rating sheet.  In the absence of the CPES rating sheet, 
the existing performance monitoring system of the Procuring Entity shall be applied.  
Any of the following acts by the Contractor shall be construed as poor performance: 

i) Negative slippage of fifteen (15%) and above within the critical path of the project 
due entirely to the fault or negligence of the Contractor; and 
ii) Quality of materials and workmanship not complying with the approved 
specifications arising from the Contractor's fault or negligence. 

e) Willful or deliberate abandonment or non-performance of the project or contract by 
the Contractor resulting to substantial breach thereof without lawful and/or just 
cause. 

 In addition to the penalty of suspension, the performance security posted by the 
Contractor shall also be forfeited.] 

31.1 No dayworks are applicable to the contract. 



33.1 The Contractor shall submit the Program of Work to the Procuring Entity within 10 days of 
delivery from the Notice of Award. 

33.3 The period between Program of Work updates is on the 5th day of the quarter of project 
implementation. 

The amount to be withheld for the late submission of an updated Program of Work is to be 
identified by the Procuring Entity, subject to approval of the rate through an 
Ordinance.  

36.3 The Funding Source is the Government of the Philippines.  

43.1 The percentage to apply to the value of the work not completed is 10%.  

44.5 Extension of contract time may be granted, which includes the enumeration below: 

a) rainy/unworkable days considered unfavorable for the prosecution of the Works at the site, 
based on the actual conditions obtained at the site, in excess of the number of 
rainy/unworkable days pre-determined by the Procuring Entity in relation to the original 
contract time during the conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection, and/or   

b) major calamities such as exceptionally destructive typhoons, floods and earthquakes, and 
epidemics,    

c) delays attributable to the Procuring Entity, such as non-delivery on time of materials, 
working drawings, or written information to be furnished by the Procuring Entity, non-
acquisition of permit to enter private properties or non-execution of deed of sale or donation 
within the right-of-way resulting in complete paralyzation of construction activities, and  

d) other meritorious causes as determined by the Procuring Entity and approved by the HoPE 
such as shortage of construction materials, general labor strikes, and peace and order 
problems that disrupt construction operations through no fault of the Contractor may be 
considered as additional grounds for extension of contract time provided they are publicly 
felt and certified by appropriate government agencies such as DTI, DOLE, DILG, and DND, 
among others.   

48.1 The date by which operating and maintenance manuals are required is within 5 days after 
project completion. 

The date by which “as-built” drawings are required is within 5 days after project completion. 

48.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and 
maintenance manuals by the date required is to be identified by the Procuring Entity, 
subject to approval of the rate through an Ordinance. 

 



Name of the Procuring Entity:  LGU-Pandan, Catanduanes 
Project Reference Number:  I-02-052126 
Name of the Projects:  Construction and Installation of Solar Streetlights 
Location of the Project:  Brgy. Cobo, San Rafael, Catamban, Oga, and Del Sur, Pandan, Catanduanes 
 
Standard Form Number: SF-GOOD-13a 
Revised on: July 28, 2004 
 
List of all Ongoing Government & Private Contracts, including contracts awarded but not yet started 
 
Business Name :   
Business Address :   

Name of Contract/Project 
Cost 

a. Owner’s Name 
b. Address 
c. Tel No. 

Nature of Work Bidder’s Role a. Date Awarded 
b. Date Started 
c. Date of 
Completion 

% of 
Accomplishment 

Value of 
Outstanding 

Works/ 
Undelivered 

Portion 

Description % Planned Actual 

Government         
         
         
         
         
         
         
         
         
         
         
         
         
      Total Cost  

Note: This statement shall be supported with: 
1. Notice of Award and/or Contract 
2. Notice to Proceed issued by the owner 
3. Certificate of Accomplishment (SWA) or CPES signed by the owner or Project Engineer 

 
Submitted by :   (Printed Name & Signature) 
Designation :   
Date :   



Name of the Procuring Entity:  LGU-Pandan, Catanduanes 
Project Reference Number:  I-02-052126 
Name of the Projects:  Construction and Installation of Solar Streetlights 
Location of the Project:  Brgy. Cobo, San Rafael, Catamban, Oga, and Del Sur, Pandan, Catanduanes 
 
Standard Form Number: SF-GOOD-13a 
Revised on: July 28, 2004 
 
List of all Ongoing Government & Private Contracts, including contracts awarded but not yet started 
 
Business Name :   
Business Address :   

Name of Contract/Project 
Cost 

a. Owner’s Name 
b. Address 
c. Tel No. 

Nature of Work Bidder’s Role a. Date Awarded 
b. Date Started 
c. Date of 
Completion 

% of 
Accomplishment 

Value of 
Outstanding 

Works/ 
Undelivered 

Portion 

Description % Planned Actual 

Private         
         
         
         
         
         
         
         
         
         
         
         
         
      Total Cost  

Note: This statement shall be supported with: 
1. Notice of Award and/or Contract 
2. Notice to Proceed issued by the owner 
3. Certificate of Accomplishment (SWA) or CPES signed by the owner or Project Engineer 

 
Submitted by :   (Printed Name & Signature) 
Designation :   
Date :   



Name of the Procuring Entity:  LGU-Pandan, Catanduanes 
Project Reference Number:  I-02-052126 
Name of the Projects:  Construction and Installation of Solar Streetlights 
Location of the Project:  Brgy. Cobo, San Rafael, Catamban, Oga, and Del Sur, Pandan, Catanduanes 
 
Standard Form Number: SF-GOOD-13b 
Revised on: July 28, 2004 
 
Statement of the Single Largest Completed Contract, which is similar in nature 
 
Business Name :   
Business Address :   

Name of Contract/Project 
Cost 

a. Owner’s Name 
b. Address 
c. Tel No. 

Nature of Work Contractor’s Role a. Amount at Award 
b. Amount at Completion 
c. Duration 

a. Date Awarded 
b. Contract Effectivity 
c. Date of Completion 

Description % 

Government       
       
       
       
       
       
       
       
       
       
       
       
       

 
 
Note: This statement shall be supported with: 

1. Contract 
2. CPES rating sheet and/or Certificate of Completion 
3. Certificate of Acceptance 

 
Submitted by :   (Printed Name & Signature) 
Designation :   
Date :   



Name of the Procuring Entity:  LGU-Pandan, Catanduanes 
Project Reference Number:  I-02-052126 
Name of the Projects:  Construction and Installation of Solar Streetlights 
Location of the Project:  Brgy. Cobo, San Rafael, Catamban, Oga, and Del Sur, Pandan, Catanduanes 
 
Standard Form Number: SF-GOOD-13b 
Revised on: July 28, 2004 
 
Statement of the Single Largest Completed Contract, which is similar in nature 
 
Business Name :   
Business Address :   

Name of Contract/Project 
Cost 

a. Owner’s Name 
b. Address 
c. Tel No. 

Nature of Work Contractors’s Role a. Amount at Award 
b. Amount at Completion 
c. Duration 

a. Date Awarded 
b. Contract Effectivity 
c. Date of Completion 

Description % 

Private       
       
       
       
       
       
       
       
       
       
       
       
       

 
 
Note: This statement shall be supported with: 

4. Contract 
5. CPES rating sheet and/or Certificate of Completion 
6. Certificate of Acceptance 

 
Submitted by :   (Printed Name & Signature) 
Designation :   
Date :   



Name of the Procuring Entity: LGU-Pandan, Catanduanes 
Project Reference Number: I-02-052126 
Name of the Projects: Construction and Installation of Solar Streetlights 
Location of the Project: Brgy. Cobo, San Rafael, Catamban, Oga, and Del Sur, Pandan, 

Catanduanes 
  
 
Standard Form Number: SF-INFR-19 
Revised on: May 29, 2004 

 
FINANCIAL DOCUMENTS FOR ELIGIBILITY CHECK 

 
A. Summary of the Applicant Supplier’s/Distributor’s/Manufacturer’s assets and liabilities on the 

basis of the attached income tax return and audited financial statement, stamped 
“RECEIVED” by the Bureau of Internal Revenue of BIR authorized collecting agent, for the 
immediately preceding year and a certified copy of Schedule of Fixed Assets particularly the 
list of construction equipment. 

 
  Year 20__ 
1. Total Assets  
2. Current Assets  
3. Total Liabilities  
4. Current Liabilities  
5. Net Worth (1-3)  
6. Net Working Capital (2-4)  

 
B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as 

follows: 

NFCC = [(current asset - current liabilities) (15)] minus the value of all outstanding or 
uncompleted portions of the projects under ongoing contracts, including awarded 
contracts yet to be started, coinciding with the contract to be bid 
 
NFCC = P ______________ 
 

Herewith attached are certified true copies of the latest income tax return through EFPS and 
audited financial statement: stamped “RECEIVED” by the BIR or BIR authorized collecting agent 
for the immediately preceding year. 
 
Submitted by: 
 
________________________ 
Name of Contractor 
 
________________________ 
Signature of Authorized Representative 
Date:    
 
NOTE: 
 
1. If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit the above 

requirements. 



REPUBLIC OF THE PHILIPPINES   ) 
CITY/MUNICIPALITY OF ____________________ ) S.S. 
 

  
BID SECURING DECLARATION 
Project Identification No.: I-02-052126 

  
To: LGU-Pandan, Catanduanes 
  
I/We, the undersigned, declare that: 
 
1) I/We understand that, according to your conditions, bids must be supported by a Bid Security, which may be 

in the form of a Bid Securing Declaration; 
  

2) I/We accept that: 
 

 
a) I/We shall enter into a contract with the Procuring Entity and furnish the required performance security 

within ten (10) calendar days as indicated in the Bidding Documents, from receipt of the Notice of Award; 
 

b) I/we will be automatically disqualified from bidding for any procurement contract with any Procuring Entity 
upon receipt of your Blacklisting Order; and 

 
c) I/We will pay the applicable fine within fifteen (15) days from receipt of the written demand by the Procuring 

Entity for the commission of acts resulting to the enforcement of the Bid Securing Declaration under 
Sections 52.2 (a), 63.2, 69.1 and 100, except 100.3 (c), of the IRR of RA No. 12009; without prejudice to 
other legal action the government may undertake; 

 
 Applicable Fine 

 
a) in the case of a single bidder i) two percent (2%) of the Approved 

Budget for the Contract (ABC); or 
ii) the difference between the evaluated 

bid price and the ABC whichever is 
higher 

b) in the case of multiple bidders i) two percent (2%) of the ABC; or 
ii) the difference between the evaluated 

bid prices with the bidder with Lowest 
Calculated/Highest Rated Bid and the 
bidder with the next Lowest 
Calculated/Highest Rated Bid, and so 
on whichever is higher 

c) in case of violations committed prior 
to the opening of the financial 
envelope 

i) a fixed amount of two percent of the 
ABC,  

 
 

3) I/We understand that this Bid Securing Declaration shall cease to be valid in the following circumstances:  
a) Upon expiration of the bid validity period, or any extension thereof pursuant to your request; 

 
b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i) I/we 

failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said right; 
 

c) I am/we are declared the bidder with the LCRB, and I/we have furnished the performance security and 
signed the Contract. 

 
IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] at [place of 
execution].                                                 

 
 
Duly authorized to sign the Bid for and behalf of:  
 
  
[Insert Bidder’s Name]  
 
  
[Signature over Printed Name] 
  
[Position/Designation] 
  
[Date] 

 



JURAT 
 
SUBSCRIBED AND SWORN to before me this _____ day of _________, 20__ at ________________________, 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent evidence 
of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me 
his/her ________________, with his/her photograph and signature appearing thereon, with no. ______.   
  
WITNESS MY HAND AND SEAL this ___ day of [month] [year].   
  
 
 
  

NAME OF NOTARY PUBLIC    
Notarial Commission No.  ___________   
Notary Public for ______ until _______   
Roll of Attorneys No. _____   
PTR No. __, [date issued], [place issued]   
IBP No. __, [date issued], [place issued]   

 
 
 
 
Doc. No. ________  
Page No. _______   
Book No. _______  
Series of _______ 



Name of the Procuring Entity: LGU-Pandan, Catanduanes 
Project Reference Number: I-02-052126 
Name of the Projects: Construction and Installation of Solar Streetlights 
Location of the Project: Brgy. Cobo, San Rafael, Catamban, Oga, and Del Sur, Pandan, Catanduanes 
 

List of Key Personnel with their Qualification Proposed to be Assigned to the Contract 
 
Business Name :   
Business Address :   
 

 Project Manager Project Engineer Accredited Safety Officer Registered Electrical 
Engineer Construction Foreman 

1. Name      
2. Address      
3. Date of Birth      
4. Employed Since      
5. Experience      
6. Previous 

Employment 
     

7. Education      
8. PRC License No.      

 
Minimum Requirements : Project Manager 
 : Project Engineer 
 : Construction Safety & Health Personnel 
 : Registered Electrical Engineer 
 : Foreman 
 
Note: : Attached with their individual Biodata and PRC License or driver’s license (whichever is applicable) of the professional or personnel 
 
Submitted by: :   
Designation :   
Date :   
 
 
 
One of the requirements from the bidder to be included in its Technical Envelope is a list of the contractor’s key personnel (viz., Project Manager, Project Engineers, Accredited Safety Officer, 
Registered Electrical Engineer, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data (including the key personnel’s signed written commitment 
to work for the project once awarded the contract) 
 



Name of the Procuring Entity: LGU-Pandan, Catanduanes 
Project Reference Number: I-02-052126 
Name of the Projects: Construction and Installation of Solar Streetlights 
Location of the Project: Brgy. Cobo, San Rafael, Catamban, Oga, and Del Sur, Pandan, 

Catanduanes 
 
Standard Form Number: SF-INFR-46 
 

Key Personnel’s Certificate of Employment  
 
_________________ 
 Date 
 
Hon. Honesto C. Tabligan II  
Municipal Mayor 
LGU-Pandan 
Salvacion Street, Brgy. Libod, Pandan, Catanduanes 
 
Dear Sir:  
 
I am __________________________________ a Licensed ______________ with Professional License No. 
_________________ issued on ______________ at __________________________________. 
 
I hereby certify that _________________________________________ has engaged my services as 
____________________ for Construction and Installation of Solar Streetlights 
As ____________________, I _________________ following completed projects similar to the contract under 
bidding 
 
NAME OF PROJECT OWNER COST DATE COMPLETED  
 
        
        
        
        
 
At present, I am ____________________ to the following projects: 
 
NAME OF PROJECT OWNER COST DATE COMPLETED  
 
        
        
        
        
 
In case of my separation for any reason whatsoever from the above-mentioned Contractor, I shall notify the LGU-
Pandan at least twenty (21) days before the effective date of my separation. 
 
As ____________________, I know I will have to stay on the job site at all times to supervise and manage the 
Contract works to the best of my ability, and I am aware that I am authorized to handle only one (1) contract at a time. 
 
I do not allow the use of my name for the purpose of enabling the above-mentioned Contractor to qualify for the 
Contract without any firm commitment on my part to assume the post of _________________ there for, if the 
Contract is awarded to him since I understand that to do so will be a sufficient ground for my disqualification as 
_______________________ in any future LGU-Pandan bidding or employment with any Contractor doing business 
with the LGU-Pandan. 
 
 
   
 Name and Signature 
 
Republic of the Philippines  ) 
Province of   ) s.s. 
Municipality of   ) 
 
 
SUBSCRIBED AND SWORN TO before me this _______ day of ____________, 20__ affiant exhibiting to me his 
Residence Certificate No. ___________________ issued on _________________ at ________________________. 
 
 
 
 Notary Public 
 Until _________________ 
 
Doc. No.   
Page No.  
Book No.   
Series of   



Name of the Procuring Entity: LGU-Pandan, Catanduanes 
Project Reference Number: I-02-052126 
Name of the Projects: Construction and Installation of Solar Streetlights 
Location of the Project: Brgy. Cobo, San Rafael, Catamban, Oga, and Del Sur, Pandan, Catanduanes 
 
Standard Form Number SF-INFR-49 
 

List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledge to the Proposed Contract 
 
Business Name :   
Business Address :   
 

Description Model/Year Capacity/Performance 
/Size 

Plate No. Motor No./Body 
No. 

Location Condition Proof of Ownership/ 
Lessor or Vendor 

A-Owned        
        
        
        
        
B-Leased        
        
        
        
        
        
C-Under Purchase Agreements        
        
        
        
        

 
List of the minimum equipment required for the project: 
 
Submitted by: :   
Designation :   
Date :   
 
One of the requirements from the bidder to be included in its Technical Envelope is a list of its equipment unit pledge for the contract to be bid, which is owned (supported by proof/s of ownership), 
leased, and/or under purchase agreements (with corresponding engine numbers, chassis numbers and/or serial numbers), supported by a certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project. 
 
Please use an additional sheet using the same format if necessary. 



REPUBLIC OF THE PHILIPPINES )  
CITY/MUNICIPALITY OF ______ ) S.S.  
  

  OMNIBUS SWORN STATEMENT  
 

I, ___________________________________________, of legal age, _______, __________________,  
 [Name of Affiant] [Civil Status] [Nationality] 
and with residence at _______________________________________________, after having been duly sworn 
 [Address of Affiant] 
in accordance with the law, do hereby depose and state that:  
  

1)  I am the sole proprietor or authorized representative of ______________________________________  
 [Name of Bidder] 
with office address at _________________________________________________________________; 
 [Address of Bidder]  
 

2) As the owner and sole proprietor or authorized representative of _______________________________, 
 [Name of Bidder] 
I have full power and authority to do, execute, and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for the Construction and Installation of 
Solar Streetlights of the LGU-Pandan, Catanduanes, as supported by the attached duly notarized 
Special Power of Attorney.”  
 

3) ________________________________________________ is not “blacklisted” or barred from bidding by 
 [Name of Bidder] 
the Government of the Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board; by itself or by relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity;   

 
4) Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the 

original, complete, and all statements and information provided therein are true and correct;  
 
5) ___________________________________________________ is authorizing the Head of the Procuring 

 [Name of Bidder] 
Entity or its duly authorized representative(s) to verify all the documents submitted;  

 
6)  The ____________________________________________________ and its spouse are not related by 

 [Name of Bidder] 
consanguinity or affinity up to the third civil degree to the Head of the Procuring Entity, Procurement Agent 
(if engaged), End-User or Implementing Unit, project consultants, head of the Project Management Office, 
or the members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 
 

7) It is understood that failure to faithfully disclose its relationship with the HoPE, members of the BAC, the 
TWG, and the BAC Secretariat, the head of the PMO or the end-user unit or implementing unit, and the 
project consultants of the Procuring Entity, or of the procurement agent by consanguinity or affinity up to 
the third civil degree, as well as its submission of beneficial ownership information containing false entries 
shall be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without prejudice to criminal 
and civil liabilities under applicable laws, including their accessory penalties, if any.   

 
8) _____________________________________________________ complies with existing labor laws and 

 [Name of Bidder] 
standards; and  

 
9) _______________________________________________________ is aware of and has undertaken the 

 [Name of Bidder] 
following responsibilities as a Bidder: 
 

a) Carefully examine all of the Bidding Documents;  
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the Contract;  
c) Made an estimate of the facilities available and needed for the contract to be bid, if any; and  
d) Inquire or secure Supplemental Bid Bulletin(s) issued for the Construction and Installation of 

Solar Streetlights  
  

10) ____________________________________________________ did not give or pay directly or indirectly, 
 [Name of Bidder] 
any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or 
official, personnel, or representative of the government in relation to any procurement project or activity.  

 
11) In case an advance payment was made or given to __________________________________________,  

 [Name of Bidder] 
 



failure to perform or deliver any of the obligations and undertakings in the contract shall be sufficient 
grounds to constitute criminal liability under existing laws. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 

Philippines.  
  

  
 

Duly authorized to sign the Bid for and behalf of:  
 
  
[Insert Bidder’s Name]  
 
  
[Affiant’s Signature over Printed Name] 
  
[Position/Designation] 
  
[Date] 
 
 

JURAT 
 
 
SUBSCRIBED AND SWORN to before me this _____ day of _________, 20__ at ________________, 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent evidence 
of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me 
his/her _____________________________, with his/her photograph and signature appearing thereon, with no. 
______. 
  
WITNESS MY HAND AND SEAL this ___ day of ___________, 20__.   
 
  
 
 
 

NAME OF NOTARY PUBLIC    
Notarial Commission No.  ___________   
Notary Public for ______ until _______   
Roll of Attorneys No. _____   
PTR No. __, [date issued], [place issued]   
IBP No. __, [date issued], [place issued]   

 
Doc. No. ________  
Page No. _______   
Book No. _______  
Series of _______.  
 



REPUBLIC OF THE PHILIPPINES )  
CITY/MUNICIPALITY OF ______ ) S.S.  
  

  OMNIBUS SWORN STATEMENT  
 

I, ___________________________________________, of legal age, _______, __________________,  
 [Name of Affiant] [Civil Status] [Nationality] 
and with residence at _______________________________________________, after having been duly sworn 
 [Address of Affiant] 
in accordance with the law, do hereby depose and state that:  
  

1)  I am the duly authorized or authorized and designated representative of ___________________________  
 [Name of Bidder] 
with office address at _________________________________________________________________; 
 [Address of Bidder]  
 

2) I am granted full power and authority to do, execute, and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for the Construction and Installation of 
Solar Streetlights of the LGU-Pandan, Catanduanes, as supported by the attached duly notarized 
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, whichever is 
applicable; 
 

3) ________________________________________________ is not “blacklisted” or barred from bidding by 
 [Name of Bidder] 
the Government of the Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board; by itself or by relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity;   

 
4) Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the 

original, complete, and all statements and information provided therein are true and correct;  
 
5) ___________________________________________________ is authorizing the Head of the Procuring 

 [Name of Bidder] 
Entity or its duly authorized representative(s) to verify all the documents submitted;  

 
6)  The cooperative itself and members of the board of directors, general manager, or chief executive officer 

of _____________________________________________________ are not related by consanguinity or 
 [Name of Bidder] 
affinity up to the third civil degree to the Head of the Procuring Entity, Procurement Agent (if engaged), 
End-User or Implementing Unit, project consultants, head of the Project Management Office, or the 
members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 
 

7) It is understood that failure to faithfully disclose its relationship with the HoPE, members of the BAC, the 
TWG, and the BAC Secretariat, the head of the PMO or the end-user unit or implementing unit, and the 
project consultants of the Procuring Entity, or of the procurement agent by consanguinity or affinity up to 
the third civil degree, as well as its submission of beneficial ownership information containing false entries 
shall be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without prejudice to criminal 
and civil liabilities under applicable laws, including their accessory penalties, if any.   

 
8) _____________________________________________________ complies with existing labor laws and 

 [Name of Bidder] 
standards; and  

 
9) _______________________________________________________ is aware of and has undertaken the 

 [Name of Bidder] 
following responsibilities as a Bidder: 
 

a) Carefully examine all of the Bidding Documents;  
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the Contract;  
c) Made an estimate of the facilities available and needed for the contract to be bid, if any; and  
d) Inquire or secure Supplemental Bid Bulletin(s) issued for the Construction and Installation of 

Solar Streetlights  
  

10) ____________________________________________________ did not give or pay directly or indirectly, 
 [Name of Bidder] 
any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or 
official, personnel, or representative of the government in relation to any procurement project or activity.  

 
11) In case an advance payment was made or given to __________________________________________,  

 [Name of Bidder] 



 
failure to perform or deliver any of the obligations and undertakings in the contract shall be sufficient 
grounds to constitute criminal liability under existing laws. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 

Philippines.  
  

  
 

Duly authorized to sign the Bid for and behalf of:  
 
  
[Insert Bidder’s Name]  
 
  
[Affiant’s Signature over Printed Name] 
  
[Position/Designation] 
  
[Date] 
 
 

JURAT 
 
 
SUBSCRIBED AND SWORN to before me this _____ day of _________, 20__ at ________________, 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent evidence 
of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me 
his/her _____________________________, with his/her photograph and signature appearing thereon, with no. 
______. 
  
WITNESS MY HAND AND SEAL this ___ day of ___________, 20__.   
 
  
 
 
 

NAME OF NOTARY PUBLIC    
Notarial Commission No.  ___________   
Notary Public for ______ until _______   
Roll of Attorneys No. _____   
PTR No. __, [date issued], [place issued]   
IBP No. __, [date issued], [place issued]   

 
Doc. No. ________  
Page No. _______   
Book No. _______  
Series of _______.  
 



REPUBLIC OF THE PHILIPPINES )  
CITY/MUNICIPALITY OF ______ ) S.S.  
  

  OMNIBUS SWORN STATEMENT  
 

I, ___________________________________________, of legal age, _______, __________________,  
 [Name of Affiant] [Civil Status] [Nationality] 
and with residence at _______________________________________________, after having been duly sworn 
 [Address of Affiant] 
in accordance with the law, do hereby depose and state that:  
  

1)  I am the duly authorized or authorized and designated representative of ___________________________  
 [Name of Bidder] 
with office address at _________________________________________________________________; 
 [Address of Bidder]  
 

2) I am granted full power and authority to do, execute, and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for the Construction and Installation of 
Solar Streetlights of the LGU-Pandan, Catanduanes, as supported by the attached duly notarized 
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, whichever is 
applicable; 
 

3) ________________________________________________ is not “blacklisted” or barred from bidding by 
 [Name of Bidder] 
the Government of the Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board; by itself or by relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity;   

 
4) Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the 

original, complete, and all statements and information provided therein are true and correct;  
 
5) ___________________________________________________ is authorizing the Head of the Procuring 

 [Name of Bidder] 
Entity or its duly authorized representative(s) to verify all the documents submitted;  

 
6)  The joint venture itself and officers, directors, and controlling stockholders of 

_______________________________________________________ are not related by consanguinity or 
 [Name of Bidder] 
affinity up to the third civil degree to the Head of the Procuring Entity, Procurement Agent (if engaged), 
End-User or Implementing Unit, project consultants, head of the Project Management Office, or the 
members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 
 

7) It is understood that failure to faithfully disclose its relationship with the HoPE, members of the BAC, the 
TWG, and the BAC Secretariat, the head of the PMO or the end-user unit or implementing unit, and the 
project consultants of the Procuring Entity, or of the procurement agent by consanguinity or affinity up to 
the third civil degree, as well as its submission of beneficial ownership information containing false entries 
shall be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without prejudice to criminal 
and civil liabilities under applicable laws, including their accessory penalties, if any. 
 

8) _____________________________________________________ complies with existing labor laws and 
 [Name of Bidder] 
standards; and  

 
9) _______________________________________________________ is aware of and has undertaken the 

 [Name of Bidder] 
following responsibilities as a Bidder: 
 

a) Carefully examine all of the Bidding Documents;  
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the Contract;  
c) Made an estimate of the facilities available and needed for the contract to be bid, if any; and  
d) Inquire or secure Supplemental Bid Bulletin(s) issued for the Construction and Installation of 

Solar Streetlights  
  

10) ____________________________________________________ did not give or pay directly or indirectly, 
 [Name of Bidder] 
any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or 
official, personnel, or representative of the government in relation to any procurement project or activity.  

 
11) In case an advance payment was made or given to __________________________________________,  

 [Name of Bidder] 



 
failure to perform or deliver any of the obligations and undertakings in the contract shall be sufficient 
grounds to constitute criminal liability under existing laws. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 

Philippines.  
  

  
 

Duly authorized to sign the Bid for and behalf of:  
 
  
[Insert Bidder’s Name]  
 
  
[Affiant’s Signature over Printed Name] 
  
[Position/Designation] 
  
[Date] 
 
 

JURAT 
 
 
SUBSCRIBED AND SWORN to before me this _____ day of _________, 20__ at ________________, 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent evidence 
of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me 
his/her _____________________________, with his/her photograph and signature appearing thereon, with no. 
______. 
  
WITNESS MY HAND AND SEAL this ___ day of ___________, 20__.   
 
  
 
 
 

NAME OF NOTARY PUBLIC    
Notarial Commission No.  ___________   
Notary Public for ______ until _______   
Roll of Attorneys No. _____   
PTR No. __, [date issued], [place issued]   
IBP No. __, [date issued], [place issued]   

 
Doc. No. ________  
Page No. _______   
Book No. _______  
Series of _______.  
 



REPUBLIC OF THE PHILIPPINES )  
CITY/MUNICIPALITY OF ______ ) S.S.  
  

  OMNIBUS SWORN STATEMENT  
 

I, ___________________________________________, of legal age, _______, __________________,  
 [Name of Affiant] [Civil Status] [Nationality] 
and with residence at _______________________________________________, after having been duly sworn 
 [Address of Affiant] 
in accordance with the law, do hereby depose and state that:  
  

1)  I am the duly authorized or authorized and designated representative of ___________________________  
 [Name of Bidder] 
with office address at _________________________________________________________________; 
 [Address of Bidder]  
 

2) I am granted full power and authority to do, execute, and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for the Construction and Installation of 
Solar Streetlights of the LGU-Pandan, Catanduanes, as supported by the attached duly notarized 
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, whichever is 
applicable; 
 

3) ________________________________________________ is not “blacklisted” or barred from bidding by 
 [Name of Bidder] 
the Government of the Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board; by itself or by relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity;   

 
4) Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the 

original, complete, and all statements and information provided therein are true and correct;  
 
5) ___________________________________________________ is authorizing the Head of the Procuring 

 [Name of Bidder] 
Entity or its duly authorized representative(s) to verify all the documents submitted;  

 
6)  The corporation itself and officers, directors, and controlling stockholders of 

_____________________________________________________ are not related by consanguinity or 
 [Name of Bidder] 
affinity up to the third civil degree to the Head of the Procuring Entity, Procurement Agent (if engaged), 
End-User or Implementing Unit, project consultants, head of the Project Management Office, or the 
members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 
 

7) It is understood that failure to faithfully disclose its relationship with the HoPE, members of the BAC, the 
TWG, and the BAC Secretariat, the head of the PMO or the end-user unit or implementing unit, and the 
project consultants of the Procuring Entity, or of the procurement agent by consanguinity or affinity up to 
the third civil degree, as well as its submission of beneficial ownership information containing false entries 
shall be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without prejudice to criminal 
and civil liabilities under applicable laws, including their accessory penalties, if any. 
 
________________________________________________________ declared its beneficial ownership 
 [Name of Bidder] 
Information in the updated General Information Sheet duly submitted to the SEC in accordance with its 
annual reportorial requirements and has maintained a valid and updated file therein in compliance with 
Sections 20.2.9.1, 81, and 82 of the IRR of Republic Act (RA) No. 12009. 

 
8) _____________________________________________________ complies with existing labor laws and 

 [Name of Bidder] 
standards; and  

 
9) _______________________________________________________ is aware of and has undertaken the 

 [Name of Bidder] 
following responsibilities as a Bidder: 
 

a) Carefully examine all of the Bidding Documents;  
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the Contract;  
c) Made an estimate of the facilities available and needed for the contract to be bid, if any; and  
d) Inquire or secure Supplemental Bid Bulletin(s) issued for the Construction and Installation of 

Solar Streetlights  
  

10) ____________________________________________________ did not give or pay directly or indirectly, 



 [Name of Bidder] 
any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or 
official, personnel, or representative of the government in relation to any procurement project or activity.  

 
11) In case an advance payment was made or given to __________________________________________,  

 [Name of Bidder] 
 
failure to perform or deliver any of the obligations and undertakings in the contract shall be sufficient 
grounds to constitute criminal liability under existing laws. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 

Philippines.  
  

  
 

Duly authorized to sign the Bid for and behalf of:  
 
  
[Insert Bidder’s Name]  
 
  
[Affiant’s Signature over Printed Name] 
  
[Position/Designation] 
  
[Date] 
 
 

JURAT 
 
 
SUBSCRIBED AND SWORN to before me this _____ day of _________, 20__ at ________________, 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent evidence 
of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me 
his/her _____________________________, with his/her photograph and signature appearing thereon, with no. 
______. 
  
WITNESS MY HAND AND SEAL this ___ day of ___________, 20__.   
 
  
 
 
 

NAME OF NOTARY PUBLIC    
Notarial Commission No.  ___________   
Notary Public for ______ until _______   
Roll of Attorneys No. _____   
PTR No. __, [date issued], [place issued]   
IBP No. __, [date issued], [place issued]   

 
Doc. No. ________  
Page No. _______   
Book No. _______  
Series of _______.  
 



BID FORM 
Project Identification No.: I-02-052126 

 
To: LGU-Pandan, Catanduanes 
 
Having examined the Philippine Bidding Documents (PBD), including the Supplemental Bid Bulletin Numbers 
______________, the receipt of which is hereby duly acknowledged, we, the undersigned, declare that: 
 

a) I/We have no reservation to the PBD, including the Supplemental Bid Bulletins, for the Procurement 
Project Construction and Installation of Solar Streetlights 
 

b) I/We offer to execute the Works for this Contract in accordance with the PBD; 
 

c) The total price of our Bid in words and figures, excluding any discount offered below, is ______________ 
__________________________________________________________________________________ 
 

d) The discounts offered and the methodology for their application, if any, are: _______________________ 
  

e) The total bid price in words and figures, after applying the applicable discount, includes the cost of all 
taxes, such as, but not limited to _________________________________ [specify the applicable taxes, 
e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and duties], which 
are itemized in the Detailed Estimates. 

 
f) This Bid shall remain valid within a period stated in the PBD, and it shall be binding upon me/us at any 

time before the expiration of that period; 
 

g) If our bid is accepted, I/we commit to enter into a contract and provide a performance security in the form, 
amounts, and within the times prescribed in the PBD, and hereby acknowledge the consequences under 
the IRR of RA No. 12009 on forfeiture of Bid Security or enforcement of Bid Securing Declaration and on 
Blacklisting. 

 
Until a formal Contract is prepared and executed, this Bid, together with your written acceptance thereof and your 
Notice of Award, shall be binding upon the Bidder. 
 
I/We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you may receive. 
 
I/We certify/confirm that we comply with the eligibility requirements pursuant to the PBD. 
 
The undersigned is authorized to submit the bid on behalf of __________________________________________ 
 [Name of the Bidder] 
as evidenced by the attached ________________________________. 
 [State the Written Authority] 
 
I/We acknowledge that failure to sign each and every page of this Bid Form, including the attached Schedule of 
Prices, shall be a ground for the rejection of our bid.   
 
 
Duly authorized to sign the Bid for and behalf of:  
 
  
[Insert Bidder’s Name]  
 
 
  
[Signature over Printed Name] 
  
[Position/Designation] 
  
[Date] 



Name of the Procuring Entity: LGU-Pandan, Catanduanes 
Project Reference Number: I-02-052126 
Name of the Projects: Construction and Installation of Solar Streetlights 
Location of the Project: Brgy. Cobo, San Rafael, Catamban, Oga, and Del Sur, Pandan, 

Catanduanes 
 
Standard Form Number: SF-INFR-55 
Revised on: August 11, 2004 

 

Bill of Quantities 
 

 
Construction and Installation of Solar Streetlights 

Brgy. Cobo, San Rafael, Catamban, Oga, and Del Sur, Pandan, Catanduanes  
Name and Location of Contract 

Item No. Description Unit Quantity Unit Price Amount 
 Other General Requirements 
B.5 Project billboard/signboard each 1.00   
B.7(1) Occupational safety and health ls 3.00   
Part C Earthworks 
803(1)a Structure excavation m3 706.23   
803(3) Foundation fill m3 671.98   
Part D Plain and Reinforcing Concrete Work 
900(2)c Structure concrete (class B) m3 121.90   
Part E Miscellaneous Structure 
624(8) Solar LED streetlights units 265.00   
Item 1032 Wooden Doors and Windows 
1010(2)a Wooden doors-flush type m2 2.10   
Item 1046 Masonry Works 
1032(1)a Painting works (masonry/concrete) m2 238.50   

Sub-Total for this Page  
 
Submitted by: 
 
Name of the Representative of the Bidder   Date   
Position   
Name of Bidder   



Name of the Procuring Entity: LGU-Pandan, Catanduanes 
Contract Project Reference Number: I-02-052126 
Name of the Projects: Construction and Installation of Solar Streetlights 
Location of the Project: Brgy. Cobo, San Rafael, Catamban, Oga, and Del Sur, Pandan, Catanduanes 
 
Standard Form Number: SF-INFR-56 
Revised on: August 11, 2004 
 
Contract Name : Construction and Installation of Solar Streetlights  
Location Brgy. Cobo, San Rafael, Catamban, Oga, and Del Sur, Pandan, Catanduanes  

 

CASH FLOW BY QUARTER AND PAYMENT SCHEDULE 
 
 

PARTICULAR % WT 1ST QUARTER 2ND QUARTER 3RD QUARTER 4TH QUARTER 
ACCOMPLISHMENT      
CASH FLOW      
CUMULATIVE ACCOMPLISHMENT      
CUMULATIVE CASH FLOW      

 
 
 
Submitted by: 
 
 
 
 
 
 
 
Name of the Representative of the Bidder :   Date :   
Position :   
Name of the Bidder :   
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TECHNICAL SPECIFICATIONS 

General Conditions  

 All parts of the construction shall be finished with first class workmanship, to the fullest talent and 
meaning of the plans and specifications, and to the entire satisfaction of the Engineer and the Owner. 
 The Construction shall conform to all the requirement of the National Building Code, as well as the 
local rules and regulations of the Municipality/City. 
 
 
B.5 Project Billboard/ Signboard  

B.5.1 Description  

This item shall consist of furnishing and installation of project billboard for all on-going projects being 
undertaken by the Department of Public Highways for information and guidance of the citizenry. The 
design of the billboard is shown on the Plans based on the Department Order 72 of the Department.  
 
B.5.2 Material Requirements  

The new billboard design layout and dimension shall be 1200mm x 2400mm using 12mm thick 
marine plywood or tarpaulin posted on 5 mm marine plywood. The color shade combination for the 
yellow background of the new project billboard design is as follows: 
Cyan ---------------- 0 
Magenta ----------- 7 
Yellow -------------- 78 
Key ------------------ 0 
 
B.5.3 Construction Requirements  

Billboards shall be installed on the different types of structures such as:  
 

a) For Building Project - the billboard shall be installed in front of the project site. 
b) For Road/Bridge/Flood Control Project –two billboards shall be installed, i.e., one at the 

beginning and one at the end of the project. 
c) For road projects with length of 10 kilometers or more, billboards shall also be installed at 

every 5 kilometers interval. 
d) Names and/or pictures of any personages should not appear in the billboards. 
e) No political billboards shall be allowed to be installed 100 meters before and 100 meters after 

all DPWH projects and in between the project limits or within the road right-of-way. 
f) DPWH contractors shall not allow to place names of politicians on their equipment or carry 

political billboard on their equipment. 
 
 
B.7 Occupational Safety and Health Program 

B 7.1 GENERAL 

All security and health controls necessary for the execution of the Works such as but not limited to, 
medical facilities, manpower safety gadgets, sanitary arrangements, explosives and fuel, temporary 
fencing, safety precautions and fire prevention, shall be established and maintained by the 
Contractor at his own expense. The Contractor shall make himself responsible for all security and 
health controls and shall submit to the engineer for his approval the organization and the regulations 
for these purposes. 

B.9 Mobilization & Demobilization 

Mobilization shall include transportation to the site of Contractor’s plant, materials, equipment, 
employees, furnishings and temporary facilities. Mobilization, as provided in these Specifications, 
means preparatory work and operations, including, but not limited to, those necessary for the 
movement of necessary personnel, plant and equipment to the Site. Demobilization shall include 
dismantling and removal from the site of Contractor’s plant, materials and equipment and all  
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temporary facilities. It shall also include cleanup of the site after completion of the Contract Work as 
approved by the Engineer and transportation from the site of Contractor’s employees. The 
Contractor shall furnish the Engineer with a resources schedule, showing in detail the sequence of 
proposed delivery to the Site of plant and equipment necessary to comply with the proposed 
construction program. 

PART E- MISCELLANEOUS STRUCTURE 

624 (8) SOLAR LED STREET LIGHT  

624 (8) Description 

This work shall consist of furnishing, delivering, installing, and commissioning a H400W-H450W 
INTEGRATED SOLAR STREETLIGHTS Solar Panel: 36V 400-450W (High Effeciency 
Monocrystalline) complete with bracket, PV solar array and all necessary accessories, including 
delivery and installation works, as shown on the Plans and specified herein. 

 

SPECIFICATIONS FOR SOLAR STREET LIGHTS  

SOLAR STREET I ROAD LIGHT SYSTEM DESIGN:  

Assessment of Wattage of the LED Luminaire, Pole Height, Pole thickness, Pole top diameter, Pole 
base diameter, Base plate size, Base Plate thickness, Stiffener size, Stiffener thickness, Pole arm 
design, Pole Arm Length, Pole arm thickness, Pole arm diameter, Pole arm Placement / Fixing 
position, RCC foundation size, Anchor I 3-bolt size, Steel Rebars cage (Mesh) and Number of Poles 
(Pole to Pole distance) should be according to the design provided I approved by the Engineretjn 
charge. 

Round Conical or Octagonal Hot Dipped Galvanized Pole of average 80 Microns should tie 
jnitiired.All Nuts, Bolts and Washers should be stainless steel. –  

Pole base plate should be tightened in between two stainless steel nuts and washers 'e nut and 
washer at upper and one nut and washer at lower side of the base plate). All Anchor / J-bolt shall be 
in level and align to each other.  

All Anchor bolt shall be galvanized. All Anchor / J-bolt shall have at least 150 mm minimum threads. 
All poles shall be installed on levelling nuts secured to the anchoribgJts4and with locking nuts on the 
top of the base flange. 

The concrete ratio should be 1:2:4 for RCC foundation.  

Proper sketches of Pole, base plate, RCC Foundation adW te el Rebars cage (Mesh) should be 
provided and approved from Engineer In-charge. k. In order to focus on winter sun availability and 
'Easy cleaning of Solar panel from dust etc with Rain water, Solar Panels should be installed at 180° 
Azimuth Angle and the Tilt angle (slope) of PV Module should be between 45° ±5° (Only for Solar 
Street Lights).  

LED SOLAR ROAD STREET LIGHT FIXTURE:  

1. LED Efficacy must be greater than or ecOal to 130 Lumens/Watt. 

2. The fixture must be IP-66 Rated or above.  

3. The Color temperature of the:LED should be Pure white in the range of 5000-6000 K.  

4. The LED Light distribution must be IESNA Type-II 5. The LED must be suitable for working 
Temperature from -40 — + 60°C with relative humidity of 15% — 90%  

5. The Color render:k4 Index (CRI) must be equal or greater than 70.  

6. The LED Light Fixfure must be LM79 and LM80 Tested.  

7. LEDs/Light fixtures should not be Chip-on-board (COB) single chip type due to their poor heat 
dissipation7'1:'  
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8. LEbs/Light fixtures shall be modular type with proper heat sinks.  

9.‘-fte„output from the LEDs/Light fixtures should be constant throughout the duty cycle -----fiNhAife 
should begreater or equal to than 50,000 Hours.  

10. The LED Light Fixture must have the following certification: 

 • ISO 9001 • ISO 14001 • CE (EMC and LVD) Certified or equivalent. • International standard 
Certifications Note: Product Brochure, catalogue and certificates must be attached with the 
Technical Bid Page 18 of 25 37.  

a. SOLAR CHARGE CONTROLLER (FOR STREET / ROAD LIGHTS): The charge controller must 
be suitable for the required battery voltage, auto voltage recognition feature and capable of charging 
OPzV & Lithium Ferrous Phosphate (LiFePO4) Batteries  

b. The charge controller must be IP-67 rated or above for outdoor installation.  

c. The charge controller must be Remote Controlled for parameter setting. The system must have 
the following feature: • Remote Parameter Setting and Monitoring • Remote control of the Lights 
(on/off, timer setting etc)  

d. The charge controller must have MPPT Technology  

e. The charge controller must have at-least three stage Flexible dimming function (0-100%)._ The 
Maximum power point tracking (MPPT) efficiency should be minimum 97%. --14;  

f. It must have temperature compensation for charging batteries in higher temperature's:---j (NT-  

g. Charge controller must have the following protections: • PV Short circuit • PV reverse polarity • PV 
over voltage • PV over current • Battery over charging • Battery over discharging • Battery reverse 
polarity protection • Load short circuit • Load overload protections  

h. It must have proper heat sink to dissipate excessive heat The charge controller must have 
protectionitor-reverse flow of current through the PV modules  

i. Controller should have active port for GSM'bAed communication for Remote Monitoring.  

k. Mid Night based timing controller will be preferred.  

l. The Solar Charge controller must have the following certification: • ISO 9001 • CE Certified Note: 
Product Brochure, catalogue & certificates must be attached with the Technical Bid 38. Battery and 
Controller Box: 

 

PART A- EARTHWORKS 

ITEM 801 REMOVAL OF STRUCTURES AND OBSTRUCTIONS  

801 (1) Description  

This item shall consist of the removal wholly or in part, and satisfactory disposal of all buildings, 
fences, structures, old pavements, abandoned pipe lines, and any other obstructions which are not 
designated or permitted to remain, except for the obstructions to be removed and disposed off under 
other items in the Contract. It shall also include the salvaging of designated and backfilling the 
resulting trenches, holes, and pits.  
 
801.2 Construction Requirements  

801.2.1 General  

The Contractor shall perform the work described above, within and adjacent to the roadway, on 
Government land or easement, as shown on the Plans or as directed by the Engineer. All 
designated salvable material shall be removed, without unnecessary damage, in sections or pieces 
which may be readily transported, and shall be stored by the Contractor at specified places on the 
project or as otherwise shown in the Special Provisions. Perishable material shall be handled as 
designated in Subsection 100.2.2. Nonperishable material may be disposed off outside the limits of 
view from the project with written permission of the property owner on whose property the material is  
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placed. Copies of all agreement with property owners are to be furnished to the Engineer. 
Basements or cavities left by the structure removal shall be filled with acceptable material to the 
level of the surrounding ground and, if within the prism of construction, shall be compacted to the 
required density. 
 
 
ITEM 803 - STRUCTURE EXCAVATION  

803 (1) Description  

 
This Item shall consist of the necessary excavation for foundation of bridge, culverts, underdrains, 
and other structures not otherwise provided for in the Specifications. Except as otherwise provided 
for pipe culverts, the backfilling of completed structures and the disposal of all excavated surplus 
materials, shall be in accordance with these Specifications and in reasonably close conformity with 
the Plans or as established by the Engineer.  
 
This Item shall include necessary diverting of live streams, bailing, pumping, draining, sheeting, 
bracing, and necessary construction of cribs and cofferdams, and furnishing the materials therefore, 
and the subsequent removal of cribs and cofferdams and the placing of all necessary backfill. 
 
It shall also include the furnishing and placing of approved foundation fill material to replace 
unsuitable material encountered below the foundation elevation of structures.  
No allowances will be made for classification of different types of material encountered.  
 
 
 
803.2 Construction Requirements  

803.2.1 Clearing and Grubbing  

803.2.2 Excavation  

 
General, all structures. The Contractor shall notify the Engineer sufficiently in advance of the 
beginning of any excavation so that cross-sectional elevations and measurements may be taken on 
the undisturbed ground. The natural ground adjacent to the structure shall not be disturbed without 
permission of the Engineer.  
 
Trenches or foundation pits for structures or structure footing shall be excavated to the lines and 
grades or elevations shown on the Plans or as staked by the Engineer. They shall be of sufficient 
size to permit the placing of structures or structure footing of the full width and length shown. The 
elevations of the bottoms of footings, as shown on the Plans, shall considered as approximate only 
and the Engineer may order; in writing, such changes in dimensions or elevations of footings as may 
be deemed necessary, to secure a satisfactory foundation.  
 
Boulders, logs and other objectionable materials encountered in excavation shall be removed.  
 
After each excavation is completed, the Contractor shall notify the Engineer to that effect and no 
footing, bedding material or pipe culvert shall be placed until the Engineer has approved the depth of 
excavation and the character of the foundation material.  
 
Structures other than pipe culverts. All rocks or other hard foundation materials shall be cleaned all 
loose materials, and cut to a firm surface, either level, stepped, or serrated as directed by the 
Engineer. All seams or crevices shall be cleaned and grouted. All loose and disintegrated rocks and 
thin strata shall be removed. When the footing is to rest on material other than rock, excavation to 
final grade shall not be made until just before the footing is to placed. When the foundation material 
is soft or mucky or otherwise unsuitable, as determined by the Engineer, the Contractor shall remove 
the unsuitable material and backfill with approved granular material. This foundation fill shall be 
placed and compacted in 150 mm (6 inches) layers up to the foundation elevation. 
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ITEM 804 EMBANKMENT  

804 (1) a - Embankment (from Roadway/Structure Excavation)  

Description  

This Item shall consist of the construction of embankment in accordance with this Specification and 
in conformity with the lines, grades and dimensions shown on the Plans or established by the 
Engineer. 
 
804.3 Construction Requirements  

804.3.1 General  

 
Prior to construction of embankment, all necessary clearing and grubbing in that area shall have 
been performed in conformity with Item 800, Clearing and Grubbing.  
 
Embankment construction shall consist of constructing roadway embankments, including preparation 
of the areas upon which they are a to be placed; the construction of dikes within or adjacent to the 
roadway; the placing and compacting of approved material within roadway areas where unsuitable 
material has been removed; and placing and compacting of embankment material in holes, pits, and 
other depressions within the roadway area.  
 
Embankments and backfills shall contain no muck, peat, sod, roots, or other deleterious matter. 
Rocks, broken concrete or other solid, bulky materials shall not be placed in embankment areas 
where piling is to be placed or driven.  
 
Where shown on the Plans or directed by the Engineer, the surface of the existing ground shall be 
compacted to a depth of 150 mm (6 inches) and to be specified requirements of this item.  
 
Where provided on the Plans and Bill of Quantities the top portions of the roadbed in both cuts and 
embankments, as indicated, shall consist of selected borrow for topping from excavations. 
 
 
 
ITEM 804 (4) – GRAVEL FILL 
804.4.1 Description 

This item shall consist of furnishing, placing, and compacting approved gravel material as fill for 
foundations, behind structures, or in other locations shown on the Plans or as directed by the 
Engineer, in accordance with this Specification and conforming to the lines, grades, and dimensions 
shown on the Plans. 

 

804.4.2 Material Requirements 

The gravel material shall conform to the following requirements: 

a) Composition – Material shall consist of naturally occurring or processed gravel composed of 
hard, durable fragments of stone or rock, free from soft, friable, thin, or elongated pieces, 
organic matter, trash, and other deleterious substances. 

b) Gradation – The material shall be well-graded with a maximum particle size not exceeding 
75 mm and shall contain not more than 12 percent passing the 0.075 mm sieve. 

c) Plasticity – The fraction passing the No. 40 sieve shall have a Plasticity Index (PI) not 
greater than 6. 

d) Soundness – When tested in accordance with AASHTO T104, the loss shall not exceed 12 
percent after five cycles using sodium sulfate solution. 
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804.4.3 Construction Requirements 

804.4.3.1 Foundation Preparation 

The foundation surface on which the gravel fill is to be placed shall be cleared of unsuitable material, 
vegetation, rubbish, or other deleterious matter. 
Where directed by the Engineer, the subgrade shall be scarified and compacted to not less than 95 
percent of Maximum Dry Density (MDD) as determined by AASHTO T99. 

804.4.3.2 Placing and Spreading 

The gravel fill shall be placed in horizontal layers not exceeding 150 mm loose thickness. Each 
layer shall be spread uniformly without segregation of particle sizes. 

804.4.3.3 Compaction 

Each layer shall be compacted by approved compaction equipment to not less than 95 percent of 
MDD (AASHTO T99). 
The moisture content of the material at the time of compaction shall be within ±2 percent of the 
optimum moisture content. 
Special care shall be exercised in compacting gravel fill adjacent to abutments, piers, retaining walls, 
or other structures, where mechanical tampers or smaller compaction equipment shall be used as 
required. 

804.4.3.4 Finishing 

The finished surface of gravel fill shall conform to the lines, grades, and cross-sections shown on the 
Plans. 
The tolerance shall not be more than ±20 mm from the specified grade. 

804.4.4 Method of Measurement 

Gravel fill will be measured by the cubic meter (m³) in place, based on the design dimensions 
shown on the Plans or as directed by the Engineer. 

804.4.5 Basis of Payment 

The accepted quantity of gravel fill, measured as provided above, shall be paid for at the contract 
unit price per cubic meter (m³), which shall be full compensation for: 

 Furnishing and handling gravel materials 
 Excavation and preparation of foundation surface 
 Hauling, placing, spreading, compacting, and finishing 

 
ITEM 900 - REINFORCED CONCRETE 
 
900 (1) c1- Description 
This Item shall consist of furnishing, placing and finishing concrete in buildings and related 
structures, flood control and drainage, ports, and water supply structures in accordance with this 
specification and conforming to the lines, grades, and dimension shown on the plans. 
 
 
900.2 - Materials Requirements 
900.2.1 - Portland Cement 
 
This shall conform to the requirement of ITEM 700, Volume II (BlueBook), Hydraulic cement. 
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900.2.2 - Concrete Aggregates 
 
Concrete aggregate shall conform to the requirements of subsection 311.2.2 and 311.2.3 under Item 
311 of Volume II, (Blue Book) and ASTM C 33 for lightweight aggregates, except that aggregates 
failing to meet these specifications but which have been shown by special that or actual service to 
produce concrete of adequate strength and durability may be used under method (2) of 
determining the proportion of concrete, where authorized by the Engineer. 
Except as permitted elsewhere in this section, the maximum size of the aggregate shall be not larger 
than one-fifth (1/5) of the narrowest dimensions between sides of forms of the member for which the 
concrete is to be used nor larger than three-fourths of the minimum clear spacing between individual 
reinforcing bars or bundles of bars or pretensioning strands. 
 
 
900.2.3 - Water 
Water used in mixing concrete shall conform to the requirement of subsection 311.2.4 under Item 
311, Part E,of Volume II, (BlueBook). 
Metal Reinforcement 

Reinforcing steel bars shall conform to the requirements of the following Specifications: 

Deformed & Plain Billet Steel Bars for concrete Reinforcement (ASTM A 615) 
Bars for concrete Reinforcement AASHTO M 31 

 
Deformed Rail - Steel and Plain 
Bars for Concrete Reinforcement ASTM A 616 

 
Deformed A x b - Steel and Plain 
Bars for Concrete Reinforcement ASTM A 617 

 
If reinforcing bars are to be welded, these ASTM specifications shall be supplemented by 

requirements assuring satisfactory weldability. 
 

Bar and rod mats for concrete 
reinforcement ASTM A 187 

 
Cold-Drawn Steel Wire for (ASTM A 82) 
concrete reinforcement AASHTO M 32 

 
Welded steel wire fabric (ASTM A 185) 

 

for concrete reinforcement AASHTO M55 
except that the weld shear strength requirement of those specification shall be extended 
to include a wire size differential up to and including six gages. 

 
Wire and Strands for prestressed ASTM A 416 
concrete ASTM A 421 
Used in making strands for post-tensioning shall be cold- drawn and either stress-relieved 
in the case of uncoated strands, or hotdip galvanized in the case of galvanized strands. 
 
 

 
High strength alloy steel bar for post- tensioning shall be proofstressed to 90 % of the 
granted tensile strength. After proofstressing, the bars shall conform to the following 
minimum properties: 

 
 

Tensile strength fs' 1000 MPa 
Yield strength (0.2 offset) 0.90 fs' 
Elongation at rupture in 

20 diameter 4 percent 
Reduction of area at rupture 25 percent 
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Structural steel ASTM A 36 
 

Steel Pipe for concrete-filled ASTM A 53 
pipe columns 
Cast-Iron Pipe for composite ASTM A 377 
columns 

 
 
Storage of Materials 
 
Cement and aggregates shall be stored in such a manner as to prevent their deterioration or the 
intrusion of foreign matter. Cement shall be stored, immediately upon arrival on the site of the work, 
in substantial, waterproof bodegas, with a floor raised from the ground sufficiently high to be free 
from dampness. Aggregates shall be stored in such a manner as to avoid the inclusion of foreign 
materials. 

 
Construction Requirements 
 

Notations: The notations used in these regulations are defined as 

follows: f'c = compressive strength of concrete 

               Fsp = ratio of splitting tensile strength to square root of compressive strength. 
 

 
a) The spigots or tongues shall be adjusted in bells or grooves to provide uniform space around 

joints to receive mortar. Blocking or wedging between spigot and bell or between tongue and 
groove to attain proper spacing shall be allowed provided such blocking/wedging shall not 
interfere and shall not affect the water tightness of the joint. 

b) Bell and Spigot Joint for Drain Pipe. The first pipe shall be properly bedded at the required 
grade. Just below the spigot of the first unit,a sufficient space shall be provided for engaging 
the bell end of the second pipe. 

c) The spigot shall be carefully cleaned with a wet brush and the upper exterior portion applied 
with mortar to such a thickness as to bring the inner surfaces of the abutting pipes flush and 
even. The bell end of the second pipe shall be cleaned with a wet brush and uniformly 
matched with the spigot of the first pipe so that the sections are closely fitted. After the second 
pipe is laid, the remainder of the joint shall be fitted with mortar, and a bead shall be formed 
around the outside of the joints with sufficient amount of additional mortar. 

 
 

1001.3.2 Concrete structures.  
 
Concrete structures such as catch basins, canal gutters, junction boxes and manholes for the 
drainage system, and septic vault for sewerage system, shall be constructed in accordance 
with the Plans and Specifications on Concrete Work. 

 
 
 

ITEM 1032 - PAINTING, VARNISHING AND OTHER RELATED WORKS 
 
1032.1 Description 
 
This Item shall consist of furnishing all paint materials, varnish and other related products, labor, 
tools, equipment and plant required in undertaking the proper application of painting, varnishing and 
related works indicated on the Plans and in accordance with this Specification. 
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1032.2 Material Requirements 
 
1032.2.1 Paint Materials 
 
All types of paint material, varnish and other related product shall be subject to random test as to 
material composition by the Bureau of Research and Standard, DPWH or the National Institute of 
Science and Technology. (Use the following approved and tested brand name: Boysen, Davies, 
Dutch Boy, Fuller 0 Brien, or any approved equal). 
 
1032.2.2 Tinting Colors 
 
Tinting colors shall be first grade quality, pigment ground in alkyd resin that disperses and mixes 
easily with paint to produce the color desired. Use the same brand of paint and tinting color to effect 
good paint body. 
 
1032.2.3 Concrete Neutralizer 
 
Concrete neutralizer shall be first grade quality concentrate diluted with clean water and applied as 
surface conditioner of new interior and exterior walls thus improving paint adhesion and durability. 
 
1032.2.12 Schedule 

 
Exterior 
 

a) Plain cement plastered finish to be painted -3 coats Acrylic base masonry paint 
b) Concrete exposed aggregate and/or tool finish -1 coat water repellent 
c) Ferrous metal -1 coat primer and 2 coats enamel pain 
d) Galvanized metal -1 coat zinc chromate primer and 

2 coats Portland cement paint 
e) Wood painted finish -3 coats oil based paint 
f) Wood varnished finish -varnish water repellent 

 
 
 
 

Prepared by:                                                                       Approved by: 
 
 
ENGR. MARK APRIL LOU T. TABIRARA                                   ENGR. SHERIDANS. ICAWAT    
                       Engineer -1                                                                          Municipal Engineer 
 
 
 
                                 Noted by: 
 

HON. HONESTO C. TABLIGAN II 
Municipal Mayor
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100 MM THICK BLACK &
WHITE STRIPES @ 45

NGL

FUSE OR SWITCH

ALL IN ONE INTEGRATED
SOLAR STREET LIGHT

FIXED TAILSTOCK
SUPPORT BRACKET

6.0M-100MM-80 MM DIA. TAPERED STRAIGHT LIGHT POLE

1.00

6.00

0.75

TYPICAL STREET LIGHT DETAILS
SCALE:                                                                    NTS

Municipal Engineer
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SOLARD LED STREETLIGHTS (SPECIFICATIONS)
    H400W-H450W INTEGRATED SOLAR STREETLIGHTS

Solar Panel: 36V 400-450W (High Effeciency Monocrystalline)
Life Time: 25years

Battery: 25.6V 960WH Grade A Lithium Battery
Life Time: 5years

Lumen: 33000-34500 LM
LED Chip Brand: OSRAM/ Philips w/ High Brightness

Life Time: 50000 hours
Adjustable: 180°
Lump Material: Aluminum Alloy
Working Time: 12 hours with 3-5 back-up rain days
Charging Time: 6-7 hours by sun
Product Size: 161.3*51*6cm
*Weight: 24kgs w/ Solar Bracket,
*Bolts w/ Nuts and Washer (4pcs/panel)
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100 MM THICK BLACK &
WHITE STRIPES @ 45

750

300

0.10

0.10

NGL

300

300

FLANGE: 260MMX260MMX12MM THK.
HOT DIP GALVANIZED

4 ANCHOR BOLTS WITH NUT AND WASHER,
3/4 " DIA. X 18"X2" HOT DIP GALVANIZED

LIGHT POLE: 6M-80 MM DIA.@ 2MM THK.
HOT DEEP GALVANIZING, WEATHER RESISTANT
POWDER COATED

350 350300

1000

1000

1750

300

750

300
4 ANCHOR BOLTS (W/ NUT AND WASHER)
3/4 " DIA X 18X2" (GALVANIZED)

200X200 X16MM THK.
LATERAL TIES 3 @ 50 MM

LATERAL TIES 3 @ 100 MM

LATERAL TIES @ 150 MM

6-16MM DIA. VERTICAL BARS

5-16MM DIA. FTG. BARS B.W.

1000X1000X300 FTG

ELEVATION

SECTION

1000

1000

300 5-16 MM DIA.FTG.BARS B.W.350 350

6-16MM DIA. VERTICAL BARS

10 MM DIA. STIRRUPS

4 ANCHOR BOLTS WITH NUT AND WASHER
,3/4" X18"X2" HOT DIP GALVANIZED

PLAN

ANCHOR BOLTS BLOW-UP DETAILS

REBAR CONNECTION DETAILS
SCALE:                                                                                 NTS

SCALE:                                                                                                NTS
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